



PUBLIC WORKS DEPARTMENT
ENGINEERING DIVISION
156 S. BROADWAY, SUITE 150
TURLOCK, CA 95380

PHONE: (209) 668-5520
FAX: (209) 668-5563
TDD: (800) 735-2929
engineering@turlock.ca.us

Date: 01/27/2023

City Project No.: 22-02

Addendum No.: 2

Plan holders:

Revisions to Plans and Specifications

The following additions, deletions, or modifications shall become part of the Contract Documents:

Strikethrough text (~~text~~) indicates deletion. Bold italicized text (***text***) indicates additions.

Item No. 1:

The bid opening date has changed from Thursday, February 2, 2023 to Thursday, February 16, 2023 at 2:30 PM.

Item No. 2:

The bidder's form (attached) has been updated to reflect the new bid opening date.

Item No. 3:

Further details under Section 4 are added to the specifications as follows:

Immediately after approval of submittals, contractor shall place the orders necessary for delivery of needed equipment for the project. City shall suspend count of contract days indicated in the Agreement beginning with the date that the order has been placed for material and until such time that contractor takes delivery of the necessary material for the project.

If you have any questions, please call me at (209) 668-6029 or email at ccalvario@turlock.ca.us.

Sincerely,

Charlotte Calvario
Engineering Project Coordinator

PROJECT TITLE: UV Sterilization of Existing HVAC Units
PROJECT NUMBER: 22-024 R2
OPENING DATE: February 16, 2023
OPENING TIME: 2:30 PM

Item No.	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Total
1	Mobilization and Demobilization	LS	1		
2	UV light installation (Animal Services building)	LS	1		
3	UV light installation (City Hall)	LS	1		
4	UV light installation (Fire and TPD Training building)	LS	1		
5	UV light installation (Fire Station #1)	LS	1		
6	UV light installation (Fire Station #3)	LS	1		
7	UV light installation (Fire Station #4)	LS	1		
8	UV light installation (Fleet Maintenance building)	LS	1		
9	UV light installation (Instrumentation building)	LS	1		
10	UV light installation (Marty Yerby Recreation building)	LS	1		
11	UV light installation (Municipal Services building)	LS	1		
12	UV light installation (PAL building)	LS	1		
13	UV light installation (Parks and Recreation building)	LS	1		
14	UV light installation (Public Safety Facility)	LS	1		
15	UV light installation (Senior Center)	LS	1		
16	UV light installation (PD Shooting Range)	LS	1		
17	UV light installation (Water Collections building)	LS	1		
18	UV light installation (Water Operations building)	LS	1		
19	UV light installation (WQC Electrical Building No. 8)	LS	1		
20	UV light installation (WQC Acid phase building)	LS	1		
21	UV light installation (WQC Blower Building No. 1)	LS	1		
22	UV light installation (WQC Chlorine building)	LS	1		
23	UV light installation (WQC Primary Electrical)	LS	1		
24	UV light installation (WQC Electrical Building No. 7)	LS	1		
25	UV light installation (WQC Blower Building No. 2)	LS	1		
26	UV light installation (WQC Electrical Building No. 6)	LS	1		
27	All other work not included in other bid items	LS	1		
Subtotal					

Bidder has examined and carefully studied the Bidding documents and the following Addenda, receipt of which is hereby acknowledged

ADDENDA

No. _____	Date _____	Signed _____
No. _____	Date _____	Signed _____
No. _____	Date _____	Signed _____

TOTAL BID WRITTEN IN FIGURES: \$ _____ , _____ . _____

TOTAL BID WRITTEN IN WORDS: _____

CONTRACTOR: _____