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CITY OF TURLOCK, CALIFORNIA
Notice To CONTRACTORS

Sealed proposals will be received by the City Engineer of the City of Turlock, Development
Services/Engineering Division, 156 S. Broadway, Suite 150, Turlock, California 95380, until 10:00
AM on Thursday, January 28th, 2021, for:

City Project No. 20-028
Storm Drain & Surface Improvements
Clara Dr & Forest Dr

In accordance with and as described and provided in the plans, specifications and the proposed form of
contract therefore, all of which are on file in the office of the City Engineer, and to which special

reference is hereby made.
No verbal, telegraphic, electronic mail, facsimile, or telephone Proposals shall be considered.

Proposals are required to be complete and for the entire work, materials and improvements unless the

contrary is indicated in the specifications.

In accordance with the provisions of California Business and professions Code, Section 7028, Contractor
shall possess one of the following Contractor license(s) at the time of bid and for the duration of the

contract:
1. A-General Engineering Contractor

Failure to possess the specified license(s) shall render the Bid as non-responsive, shall act as a bar to
award of the contract to any Bidder not possessing said license(s) at the time of Bid opening and shall
result in the forfeiture of the security of said Bidder. Furthermore, any Bidder or Contractor not so
licensed shall be subject to all legal penalties imposed by law, including, but not limited to, any
appropriate disciplinary action by the Contractor’s License Board.

Each proposal must be accompanied by cash, cashier's check, or check certified by a responsible bank,
or by a bid bond, the proposed form of which is on file in the office of the City Engineer of said City and
to which special reference is hereby made in a sum not less than ten percent (10%) of the total amount
bid, payable to the City of Turlock as liquidated damages in the case the bidder is awarded the contract
and fails within ten (10) days after the date of mailing to him by the City Engineer of a notice of award
of the contract and that the contract is ready for signature to execute the above-mentioned written
contract and file with the City Engineer satisfactory insurance certificates as required by the terms of
said contract and satisfactory bonds as required by law for the faithful performance of said contract and
for the protection of material, men and laborers. Special reference is hereby made to Sections 5100, et.
seq., of the Public Contracts Code of the State of California and to the proposed forms for said bonds
now on file in the office of the said City Engineer for further particulars regarding bonds.



Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates in the county Stanislaus
in which the work is to be done have been determined by the Director of the California Department of
Industrial Relations. These wages are set forth in the General Prevailing Wage Rates for this project,
available at 156 S. Broadway St, Turlock, CA 95380 and available from the California Department of
Industrial Relations’ Internet web site at http://www.dir.ca.gov/DLSR/PWD.

Bidders' attention is directed to the insurance requirements in the contract. It is highly recommended
that bidders confer with their respective insurance carriers or brokers to determine in advance of bid
submission the availability of insurance certificates and endorsements prescribed and provided herein.
If an apparent low bidder fails to comply strictly with the insurance requirements, that bidder may be

clisqualified from award of the contract.

No proposal will be considered unless made on forms furnished by the City Engineer of said City at his
office of said City. Each proposal must be sealed, and the envelope containing the same must be
addressed to the City Engineer of the City of Turlock and must be plainly marked. Each proposal shall
clearly identify the bidders name and address on the sealed envelope.

Each bid shall separately state in figures the price offered for the approximate quantity of each item set
forth and shall also state in words and figures the total contract price. Quantities set forth in the proposal
form and in the specifications are approximate only, being given as a basis for comparison of bids, and
the City of Turlock does not expressly or implied agree that the actual amount of work or materials will
correspond therewith, but reserves the right to increase or decrease the amount of any class or portion
of the work or materials as may be deemed necessary by the City Engineer.

Proposals may not be withdrawn for a period of sixty (60) days after the time fixed for opening of
proposals. The City Council of the City of Turlock reserves the right to reject any and all proposals or
any part thereof and to waive any errors or informalities in any proposals and to set and act as sole judge
of the merit and qualifications of the equipment, supplies or services offered.

At the request and expense of Contractor, pursuant to Division 2, Part 5, Section 22300, et. seq., of
the Public Contracts Code, securities equivalent to any funds withheld as retention from progress
payments made under this contract may be deposited with the City of Turlock or with a State or
Federally chartered bank as escrow agent, who shall pay such moneys to Contractor upon completion

of the contract.

Copies of the Contract Documents, including Instructions to Bidders, Bid Proposal forms, Plans and
Specifications, may be downloaded from the engineering division’s web site or purchased for a non-
refundable fee of Twenty Five dollars ($25) at the Office of the City Engineer, 156 S. Broadway, Ste.
150, Turlock, CA 95380, Phone (209) 668-5520. For additional information, go to
http://www.cityofturlock.org/ capitalprojects

The U.S. Department of Transportation (DOT) provides a toll-free “hotline” service to report bid
rigging activities. Bid rigging activities can be reported Mondays through Fridays, between 8:00 a.m.
and 5:00 p.m., Eastern Time, Telephone No. 1-800-424-9071. Anyone with knowledge of possible
bid rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report these
activities. The “hotline” is part of the DOT’s continuing effort to identify and investigate highway
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construction contract fraud and is operated under the direction of the DOT Inspector General. All

information will be treated confidentially and caller anonymity will be respected.

No contractor or subcontractor may be listed on a bid proposal for a public works unless registered with
the Department of Industrial Relations pursuant to Labor Code section 1725.5. No contractor or
subcontractor may be awarded a contract for public work on a public works unless registered with the

Department of Industrial Relations pursuant to Labor Code section 1725.5.

This project is subject to compliance monitoring and enforcement by the Department of Industrial
Relations. The contractors and subcontractors must furnish electronic certified payroll records to the

Labor Commissioner.

The contractor shall post job site notices prescribed by regulation. (See 8 Calif. Code Reg. §16451(d)
for the notice that previously was required for projects monitored by the CMU.)

DATED: \\ 4! 2\ CITY OF TURLOCK
By: /U g>(

Nathan Bray, P Sw)

Interim Development ices Director / City Engineer




PROPOSAL

Project No. 20-028

Storm Drain & Surface Improvements
Clara Dr & Forest Dr

City of Turlock, California

DATED:

To: The Honorable City Council of the City of Turlock, California:

NAME OF BIDDER:

BUSINESS ADDRESS:

PLACE OF RESIDENCE:

Bids are to be submitted for the entire work. The amount of the bid for comparison purposes will be
the total of all items. The bidder shall set forth for each unit basis item of work a unit price and a total
for the item, and for each lump sum item a total for the item, all in clearly legible figures in the respective

spaces provided for that purpose.

In the case of unit basis items, the amount set forth under the “Item Total” column shall be the product
of the unit price bid and the estimated quantity for the item. In case of discrepancy between the unit
price and the total set forth for a unit basis item, the unit price shall prevail except as provided in (a) or

(b), as follows:

(a) If the amount set forth as unit price is unreadable or otherwise unclear, or is omitted, or is the
same as the amount as the entry in the item total column, then the amount set forth in the item total
column for the item shall prevail and shall be divided by the estimated quantity for the item and the
price thus obtained shall be the unit price;

(b) (Decimal Errors) If the product of the entered unit price and the estimated quantity is exactly
off by a factor of ten, one hundred, etc., or one-tenth, or one-hundredth, etc. from the entered total,
the discrepancy will be resolved by using the entered unit price or item total, whichever most closely
approximates percentage wise the unit price or item total in the Department’s Final Estimate of cost.



PROPOSAL SUBMITTAL CHECKLIST

The bidder shall provide a complete proposal in a sealed envelope before 10:00 AM on January 4, 2020
at the address shown on the cover sheet of these specifications. FAILURE TO PROVIDE ALL THE
REQUIRED DOCUMENTS LISTED IN THE TABLE BELOW MAY CAUSE THE PROPOSAL TO
BE CONSIDERED NON-RESPONSIVE.

Complete Proposal Page No.
[0 PROPOSAL AND BIDDING FORM .. ..ot 6-8
L AR D AV T e e 9
O INFORMATION REQUIRED OF BIDDER .......ccciiiiiiiiiiiiiiiiiiie e, 10-11
[0 BIDDER’S BOND ..ot 12-13
[0 LIST OF SUBCONTRACTORS . ...ttt e 14

* Signing the bid form constitutes acceptance and certification

In accordance with the annexed Notice to Contractors, the undersigned, as bidder, declares that he has
carefully examined the location of the proposed work, the plans, specifications and technical
requirements therefore, and the proposed forms of contract and bonds mentioned or referred to in said
Notice and on file in the office of the City Engineer of the City of Turlock, together with the prevailing
rate of per diem wages for each craft or type of workmen needed to execute said contract; and he
proposes and agrees that if this proposal is accepted, he will furnish all labor, materials, equipment,
plant transportation, service, sales taxes, permit fees and other costs necessary to complete the
construction in strict conformity to the plans and specifications and he will enter into a written contract
with the City of Turlock in the form of contract on file in the Office of the City Engineer for such
purposes, and that he will execute and/or provide all bonds and-insurance certificates required by law
and/or by said contract and/or mentioned in said Notice to Contractors all in accordance with and
subject to all applicable laws, and that he will take in full payment therefore the following unit prices,

to wit:




BIDDING FORM

PROJECT TITLE: Storm Drain & Surface Improvements
Clara Dr & Forest Dr

PROJECT NUMBER: 20-028
OPENING DATE: January, 14, 2021
OPENING TIME: 10:00 AM

tem Unit of | Estimated
No. tem Description Measure| Quantity Unit Price Total
1 Mobilization LS 1
2 Temporary Traffic Control LS 1
3 Remove Existing Improvements LS 1
4 Clearing and Grubbing LS 1
5 Earthwork LS 1
6 Type SD-3 Catch Basin EA 2
7 Outfall Catch Basin EA 1
8 12" Storm Drain Pipe (PVC SDR 26) LF 125
9 Minor Concete (6" Curb & Gutter) LF 105
10 Minor Concrete (Resdential Sidewalk) SF 286
11 | Minor Concrete (Access Ramp) Labor Only| EA 2
12 HMA (PG 64-10) TON 56
13 Class 2 Aggregate Base CYy 44
14 Adjust Manhole to Grade EA 1
15 Repair Landscape and Irrigation LS 1
Subtotal

Bidder has examined and carefully studied the Bidding documents and other related data

identified in the Bidding Documents and the following Addenda, receipt of which

is hereby acknowledged

ADDENDA
No. Date Signed
No. Date Signed
TOTAL BID WRITTEN IN FIGURES: $ )

TOTAL BID WRITTEN IN WORDS:

CONTRACTOR:




COMPANY'S NAME:

BY:
ADDRESS:

(Number) (Street)

(City) (State) (ZIP)
CONTRACTOR'S PHONE #:

NOTE: CONTRACTOR WILL BE REQUIRED TO LIST THEIR LICENSE NUMBER,
EXPIRATION DATE, AND APPROPRIATE STATEMENT REGARDING PERJURY AND
SIGNED BY INDIVIDUAL AUTHORIZED TO DO SO. FAILURE TO INCLUDE THE
ABOVE ITEMS MAY CAUSE SAID CONTRACTOR'S BID TO BE REJECTED.

, Contractor's License # , Class___

(Company's Name)

Expires . DIR #:

This information is true, is provided as per Section 7028.15 of the Business and Professions Code, and

is made herein under penalty of perjury.

X

(Bidder's Signature) (Date)

If the proposal is accepted and the undersigned shall fail to contract as aforesaid and fail to file with the
City insurance certificates as required by said contract, within fourteen (14) days after the bidder has
received notice from the City Engineer or his representative of the City of Turlock that the contract has
been awarded to bidder and is ready for signature, the City of Turlock may, at its option, determine
that the bidder has abandoned his contract, and thereupon this proposal and the acceptance thereof shall

be null and void.

Also accompanying this proposal is an aﬂidavit cf non collusion and questionnaire to general contractors, a statement
of proposed sub contractors, if any, the address of mill, shop or office of any sub contractor, and a statement of work
to be pegrormed by sub contractors.

The names and addresses of persons interested in the foregoing proposal as principals are as follows:

(IMPORTANT NOTICE: If bidder or other interested person is a corporation, state legal name of
corporation, also names of the president, secretary, treasurer, and manager thereof; if a partnership,
state true name of firm, also names of all individual co partners composing firm; if bidder or other

interested person is an individual, state first and last name in full.)



Licensed in accordance with an act providing for the registration of Contractors,

License No. Expiration Date
DATED: .20
Address:
Phone:
X
Signature of Bidder

NOTE: If bidder is a corporation, the legal name of the corporation shall be set forth above together
with the signature of the officers authorized to sign contracts on behalf of the corporation; if bidder is a
co partnership, the true name of the firm shall be set forth above together with the signature of the
partner or partners authorized to sign contracts in behalf of the co partnership; and, if bidder is an
individual, his signature shall be placed above. If a signature is by an agent other than an officer of a
corporation or a member of the partnership, a Power of Attorney must be on file with the City Clerk
prior to opening or submitted with the bid; otherwise, the bid will be disregarded as irregular and
unauthorized.



AFFIDAVIT

The undersigned bidder, being first duly sworn, deposes and says that he/she are the party making the
foregoing proposal or bid, that this bid is genuine and not collusive or sham, that said bidder has not
colluded, conspired, connived or agreed, directly or indirectly, with any other person or bidder, to put
in a sham bid, or that said other person shall refrain from bidding, and has not in any manner sought by
collusion to secure any advantage against the said City or any person interested in said improvement,
for him /herself or any other person.

X

Signature of Bidder

Jurat (Government Code Section 8202)

State of California

County of
Subscribed and sworn to (or affirmed) before me on this day of , 20
by proved to me on the basis of satisfactory evidence to be the person(s) who

appeared before me.

(AFFIX SEAL)

NOTARY PUBLIC SIGNATURE

NOTARY PUBLIC PRINTED NAME




INFORMATION REQUIRED OF BIDDER

The bidder is required to provide the following information. Additional sheets may be attached if

necessary.

Contractor's mailing address:

Contractor's telephone number:

Number of years experience as a contractor in construction work or installation work similar to that

required in these specifications:

Name of person who inspected the site of the proposed work for your firm:

Date of Inspection:

List at least four projects completed as of recent date:

Project No. and Title:

Class and Type of Work:

Name, Address, and Phone No. of Owner
Registered Engineer in Charge of Project:
Total Contract amount:

Contract amount you performed:

Name of Prime Contractor if you were Sub:
Date Completed:
Liquidated Damages Assessed:

Project No. and Title:

Class and Type of Work:

Name, Address, and Phone No. of Owner
Registered Engineer in Charge of Project:

Total Contract amount:
Contract amount you performed:

Name of Prime Contractor if you were Sub:
Date Completed:
Liquidated Damages Assessed:

10



Project No. and Title:

Class and Type of Work:

Name, Address, and Phone No. of Owner
Registered Engineer in Charge of Project:
Total Contract amount:

Contract amount you performed:

Name of Prime Contractor if you were Sub :

Date Completed:
Liquidated Damages Assessed:

Project No. and Title:

Class and Type of Work:

Name, Address, and Phone No. of Owner
Registered Engineer in Charge of Project:
Total Contract amount:

Contract amount you performed:

Name of Prime Contractor if you were Sub :

Date Completed:
Liquidated Damages Assessed:

11



BIDDER’S BOND

KNOW ALL MEN BY THESE PRESENTS:

That we as
BIDDER, and as
SURETY a corporation duly organized under the laws of the State of
and duly licensed to become sole Surety on bonds required and authorized by the State of California, as
SURETY, are held and firmly bound unto the City of Turlock, hereinafter called the City, in the penal
sum of TEN PERCENT (10%) OF THE TOTAL AMOUNT OF THE BID of the Bidder above named,
submitted by said Bidder to the City, for the work described below, for the payment of which sum in
lawful money of the United States, well and truly to be made, we bind ourselves, our heirs, executors,
administrators and successors, jointly and severally, firmly by these presents. In no case shall the liability

of the Surety hereunder exceed the sum

Dollars ( § ).

THE CONDITION OF THIS OBLIGATION IS SUCH THAT, whereas the bidder has submitted the
above-mentioned bid to the City for certain construction specifically described as follows for which bids
are to be opened at Engineering Division, Development Services Department, City Hall, 156 S.
Broadway Suite 150, Turlock, California, on

, ,20___ , at
(day) (date) (time)
for Project No. 20-028, “Storm Drain & Surface Improvements Clara Dr & Forest Dr.”

NOW, THEREFORE, if the aforesaid Bidder is awarded the contract and, within the time manner
required under the specifications after the prescribed forms are presented to him for signature, enters
into a written contract in the prescribed form in accordance with the bid, and files the two bonds with
the City, one to guarantee faithful performance and the other to guarantee payment for labor and
materials as required by law, then obligation shall be null and void; otherwise, it shall be and remain in

full force and virtue.

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the Surety shall
pay all costs incurred by the Obligee in such a suit, including a reasonable attorney's fee to be fixed by

the court.

12



IN WITNESS WHEREOF, we have hereunto set our hands and seals on
this day of ,201_.

BIDDER

(SEAL)

(Bidder’s Name and Corporate Seal)

(Signature)

(Print Name and Title)

(ATTACH ACKNOWLEDGMENT OF BIDDER)

SURETY

(SEAL)

(Surety’s Name and Corporate Seal)

(Signature)

(Print Name and Title)

(ATTACH ACKNOWLEDGMENT OF SURETY'S
ATTORNEY-IN-FACT)

NOTE: ATTACH CERTIFIED COPY OF POWER OF ATTORNEY

13
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AGREEMENT

FOR PUBLIC IMPROVEMENT

Project No. 20-028

Storm Drain & Surface Improvements
Clara Dr & Forest Dr

THIS PUBLIC IMPROVEMENT AGREEMENT (the “Agreement”) is entered into by

and between the CITY OF TURLOCK, a California municipal corporation (“C_ity”) and

,a (“Contractor”), on this  day of  (the

“Effective Date™). C1ty and Contractor may be collectively referred to herein as the “Partles or
individually as “Party.” There are no other parties to this Agreement.

RECITALS
A. City seeks a duly qualified and licensed firm experienced in the construction of
(the “Project”).
B. The Project involves the expenditure of funds in excess of $5,000 and constitutes a

“public project” pursuant to Public Contract Code section 20161.

C. Contractor has made a proposal to City to provide construction services, a copy of
which is attached and incorporated hereto as Exhibit A (the “Services”).

D. City has determined it is necessary and desirable to employ the services of Contractor
to perform construction work on the Project.

E. City has taken appropriate proceedings to authorize construction of the Project and

execution of this contract pursuant to Public Contract Code section 20160 et seq.; specifically, on

,20 _, at a duly noticed meeting of the City Council of the City of Turlock, this

contract for the construction of the improvements hereinafter described was awarded to Contractor
as the lowest responsive and responsible bidder for said improvements.

CITY CONTRACTNO. - 15
CITY PROJECTNO. -

{CW078747.3}



NOW, THEREFORE, in consideration of the promises and covenants set forth below, the
Parties agree as follows:

AGREEMENT

1. Contract Documents: This Agreement, together with the following documents, are
collectively referred to herein as the “Contract Documents™:

i.  Notice to Bidders;

ii.  Contractor’s Bid or Proposal accepted by City;

iii.  General Conditions, Supplementary Conditions, and Special Provisions of the
City of Turlock for Storm Drain & Surface Improvements Clara Dr & Forest Dr;

iv.  Plans and detailed drawings prepared for this Project and approved by City
(“Project Plans™);

v.  All bonds and insurance required by the Contract Documents;

vi.  Any and all supplemental agreements amending, decreasing, or extending the
work contemplated or which may be required to complete the work in a
substantial and acceptable manner; and

vii.  The current edition of the City of Turlock Standard Specifications and Drawings.

All of the Contract Documents are intended to incorporate the terms of the others so that any work
called for in one and not mentioned in the other, or vice versa, is to be executed the same as if
mentioned in all said documents. The documents comprising the complete contract will hereinafter
be referred to as the “Contract.” In case of any dispute regarding the terms of the Contract, the
decision of the City Engineer shall be final.

2. Term. The Contract shall be effective as of the Effective Date first stated above. Contractor
shall not commence work on the Project until it has been given notice by City (“Notice to Proceed”).

The Contract shall terminate one (1) year(s) after City accepts Contractor’s performance of the
Services by recording a Notice of Completion-with-the-County-of-Stanislaus Clerk Recorder (the
“Term”), unless the Parties mutually agree-in writing to terminate the Contract earlier or extend the

Term in an agreed writing executed by boflﬁames ; ; =

3. Scope of Work.

(a) Services. Contractor shall perform the Services described in Exhibit A, subject to all
terms and conditions in the Contract. Contractor shall not receive additional compensation for the
performance of any Services not described therein.

(b)  Modification. City, at any time, by written order, may make changes within the
general scope of the work under this Agreement or issue additional instructions, require additional
work or direct deletion of work. Contractor shall not proceed with any change involving an increase
or decrease in the Contract Price, as defined in Section 4 of this Agreement, without prior written
authorization from City. Contractor shall not be entitled to compensation for the performance of any
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such unauthorized work. Contractor further waives any and all right or remedy by way of restitution
or quantum meruit for any and all extra or changed work performed without express and prior written
authorization of City. Notwithstanding the foregoing, Contractor shall promptly commence and
diligently complete any change to the work subject to City's written authorization issued pursuant to
this Section ; Contractor shall not be relieved or excused from its prompt commencement of diligent
completion of any change subject to City's written authorization by virtue of the absence or inability
of Contractor and City to agree upon the extent of any adjustment to the completion schedule or
Contract Price on account of such change. The issuance of a change order pursuant to this Section 3
in connection with any change authorized by City shall not be deemed a condition precedent to
Contractor's obligation to promptly commence and diligently complete any such change authorized
by City hereunder. City's right to make changes shall not invalidate the Contract nor relieve
Contractor of any liability or other obligations under the Contract. Any requirement of notice of
changes in the scope of work to Contractor’s surety shall be the responsibility of Contractor.

(c) Specific Materials & Performance of Work. Contractor shall furnish all tools,
equipment, facilities, labor, and materials necessary to perform and complete, in good workmanlike
manner, the work of general construction as called for and in the manner designated in, and in strict
conformity with, the plans and specifications for said work entitled, “General Conditions and
Special Provisions for Storm Drain & Surface Improvements Clara Dr & Forest Dr.” The
equipment, apparatus, facilities, labor, and material shall be furnished, and said work performed and
completed as required by the Contract under the direction and supervision, and subject to the
approval, of the City Engineer of or City Engineer’s designated agent.

(d) Exhibits. All “Exhibits” referred to below or attached hereto are, by this reference,
incorporated into the Contract.

Exhibit Designation Exhibit Title

1. Exhibit A Scope of Services

2. Exhibit B Payment by Force Account

3. Exhibit C Workers’ Compensation Insurance Certification

4. Exhibit D Performance Bond

5. Exhibit E Payment Bond
4. Contract Price. City shall pay, and Contractor shall accept in full payment for the work set
forth above in Section 3, Scope of Work, an amount not to exceed
Dollars ($ .00) (the “Contract Price”). Said amount shall be paid pursuant to Section 8

of this Agreement. The Contract Price may only be changed by a contract change order. The value
of any work covered by a contract change order for an adjustment in the Contract Price will be
determined in the sole discretion of City as follows:

(a) If the work performed is on the basis of unit prices contained in the Contract
Documents, the change order will be determined in accordance with the provisions in Section 4-1.05,
“Changes and Extra Work”, of the Caltrans Standard Specifications, as applicable; or

(b) If the work performed is not included on the engineer’s estimate associated with a unit
price, the change order will be by a mutually agreed lump sum; or
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(©) If the change order is not determined as described above in either subdivision (a) or
(b), the change order will be determined on the basis of force account in accordance with the
provisions set forth in Exhibit B, “Payment by Force Account,” attached hereto and incorporated
herein by reference.

5. Time for Performance. The time fixed for the commencement of work under the Contract
is within ten (10) working days after the Notice to Proceed has been issued. The work on this project,
including all punch list items, shall be completed on or before the expiration of Twenty (20) working
days (the “Completion Date™) beginning on the first day of work or no later than the tenth day after
the Notice to Proceed has been issued.

(a) Right of City to Increase Working Days: 1f Contractor fails to complete the Services
by the Completion Date, the City Engineer shall have the right to increase the number of working
days in the amount the City Engineer may determine will best serve the interests of City, and if the
City Engineer desires to increase said number of working days, the City Engineer shall have the
further right to charge Contractor and deduct from the final payment for the work the actual cost of
engineering, inspection, superintendence, and other overhead expenses which are directly chargeable
to Contractor, and which accrue during the period of such extension, except that the cost of the final
service and preparation of the final estimates shall not be included in such charges. No extension of
time for completion of Services under the Contract shall be considered unless requested by Contractor
at least twenty (20) calendar days prior to the Completion Date, in writing, to the City Engineer.

The Completion Date may only be changed by a contract change order. The value of any work
covered by a contract change order for an adjustment in the Completion Date will be determined as

follows:

i.  Additional working days will be awarded where the amount of time is mutually
agreed upon by Contractor and the City Engineer; or

ii.  Additional working days will be awarded where Contractor is prevented from
completing any part of the work identified on the critical path and:

1. where the delay is caused by acts of public enemy, fire, floods, tsunamis,
earthquakes, epidemics, quarantine restrictions, strikes, labor disputes,
shortage of materials and freight embargos, provided that Contractor shall
notify Engineer in writing of the causes of delay within fifteen (15) days from
the beginning of that delay; or

2. where the delay is caused by actions beyond the control of Contractor; or
3. where the delay is caused by actions or failure to act by the City Engineer.

Contractor shall not be entitled to an adjustment in the Completion Date for delays within the control
of Contractor. Delays resulting from and within the control of a subcontractor or supplier of
Contractor shall be deemed to be delays within the control of Contractor.
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(b) Excusable Delays. Contractor shall not be in breach of the Contract in the event that
performance of Services is temporarily interrupted or discontinued due to a “Force Majeure” event
which is defined as: riots, wars, sabotage, civil disturbances, insurrections, or explosions; natural
disasters, such as floods, earthquakes, landslides, and fires; strikes, lockouts, and other labor
disturbances; or other catastrophic events, which are beyond the reasonable control of Contractor.
Force Majeure does not include Contractor’s financial inability to perform, Contractor’s failure to
obtain any necessary permits or licenses from other governmental agencies, or Contractor’s failure to
obtain the right to use the facilities of any public utility where such failure is due solely to the acts or
omissions of Contractor. If Contractor’s performance of the Services is delayed by an excusable
delay, the Completion Date shall be extended for such reasonable time as determined by the City
Engineer. Extensions in time must be requested by Contractor within fifteen (15) calendar days of
the excusable delay in order to receive consideration.

(c) Emergency - Additional Time for Performance - Procurement of Materials. If,
because of war or other declared national emergency, the federal or state government restricts,
regulates, or controls the procurement and allocation of labor or materials, or both, and if solely
because of said restrictions, regulations or controls, Contractor is, through no fault of Contractor,
unable to perform the Services, or the work is thereby suspended or delayed, any of the following
steps may be taken:

i. City may, pursuant to resolution of the City Council, grant Contractor additional
time for the performance of the Contract, sufficient to compensate in time, for
delay or suspension.

To qualify for such extension in time, Contractor within ten (10) days of
Contractor's discovering such inability to perform, shall notify the City Engineer
in writing thereof, and give specific reasons therefore; the City Engineer shall
thereupon have sixty (60) days within which to procure such needed materials or
labor as is specified in this agreement, or permit substitution, or provide for
changes in the work in accordance with subdivision (b) of this Section.

Substituted materials, or changes in the work, or both, shall be ordered in writing
by the City Engineer, and the concurrence of the City Council shall not be
necessary. All reasonable expenses of such procurement incurred by the City
Engineer shall be defrayed by the Contractor; or

ii. If such materials or labor cannot be procured through legitimate channels within
sixty (60) days after the filing of the aforesaid notice, either Party may, upon thirty
(30) days' written notice to the other, terminate this agreement. In such event,
Contractor shall be compensated for all work executed upon a unit basis in
proportion to the amount of the work completed, or upon a cost-plus-ten-percent
(10%) basis, whichever is the lesser. Materials on the ground, in process of
fabrication or in route upon the date of notice of termination specially ordered for
the Project and which cannot be utilized by Contractor, shall be compensated for
by City at cost, including freight, provided Contractor shall take all steps possible
to minimize this obligation; or
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iii. The City Council, by resolution, may suspend the Contract until the cause of
inability to perform is removed for a period of not to exceed sixty (60) days.

If the Contract is not canceled, and the inability of Contractor to perform continues
without fault on Contractor's part, beyond the time during which the Contract may
have been suspended, as herein above provided, the City Council may further
suspend the Contract, or either Party hereto may, without incurring any liability,
elect to declare the Contract terminated upon the ground of impossibility of
performance. In the event City declares this agreement terminated, such
declaration shall be authorized by the City Council by resolution, and Contractor
shall be notified in writing thereof within five (5) days after the adoption of such
resolution. Upon such termination, Contractor shall be entitled to proportionate
compensation at the Contract Price for such portion of the Contract as may have
been performed; or

iv. City may terminate the Contract, in which case Contractor shall be entitled to
proportionate compensation at the agreed rate for such portion of the Contract as
may have been performed. Such termination shall be authorized by resolution of
the City Council. Notice thereof shall be forthwith given in writing to Contractor,
and the Contract shall be terminated upon receipt by Contractor of such notice.

In the event of the termination provided in this sub-paragraph (iv), none of the
covenants, conditions or provisions hereof shall apply to the Services not
performed, and City shall be liable to Contractor for the proportionate
compensation last herein mentioned.

(d) Delay Damages. In the event Contractor, for any reason, fails to perform the Services
to the satisfaction of the City Engineer by the Completion Date, City may, in accordance with Section
7203 of the Public Contract Code, in lieu of any other of its rights authorized by Section 6 of this
agreement, deduct from payments or credits due Contractor after such breach a sum equal to Four
Hundred and no/100ths Dollars ($400.00) for each calendar day beyond the Completion Date. This
deduction shall not be considered a penalty but shall be considered as delay damages. The
aforementioned rate of deduction is an amount agreed to by the Parties as reasonably representing
additional construction engineering costs incurred by City if Contractor fails to complete the Services
by the Completion Date. However, any deduction assessed as delay damages shall not relieve
Contractor from liability for any damages or costs resulting from delays to other contractors on the
project or other projects caused by a failure of the assessed Contractor to complete the Services by
the Completion Date. Due account shall be taken of any time extensions granted to Contractor by
City. Permitting Contractor to continue work beyond the Completion Date shall not operate as a
waiver on the part of City of any of its rights under the Contract nor shall it relieve Contractor from
liability for any damages or costs resulting from delays to other contractors on the project or other
projects caused by a failure of the assessed Contractor to complete the Services by the Completion
Date.

6. Termination.
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(a) Option of City to Terminate Contract for Failure to Complete Services. If a Party
should fail to perform any of its obligations hereunder within the time and in the manner herein
provided, or otherwise violates any of the terms of the Contract (the “Defaulting Party”), the other
Party shall give notice to the Defaulting Party and allow the Defaulting Party ten (10) days to correct
such deficiency. If the Defaulting Party does not correct such deficiency, the other Party may
immediately terminate the Contract by giving written notice of such termination, stating the reason
for such termination. In such event, Contractor shall be entitled to receive payment for all Services
satisfactorily rendered until such termination, provided, however, there shall be deducted from such
amount the amount of damage, if any, sustained by virtue of any breach of the Contract by Contractor,
including Delay Damages. If payment under the Contract is based upon a lump sum in total or by
individual task, payment for Services satisfactorily rendered shall be an amount which bears the same
ratio to the total fees specified in this Agreement as the Services satisfactorily rendered hereunder by
Contractor to the total services otherwise required to be performed for such total fee, provided,
however, that there shall be deducted from such amount the amount of damage, if any sustained by
City by virtue of any breach of the Contract by Contractor. Upon termination, Contractor shall deliver
copies of all Work Product, as defined in Section 19 of this Agreement, to City. If District terminates
the Contract before Contractor commences any Services hereunder, City shall not be obligated to
make any payment to Contractor.

(b) If Contractor should be adjudged bankrupt or if it should make a general assignment
for the benefit of its creditors, or if a receiver should be appointed on account of its insolvency, or if
it or any of its subcontractors should violate any of the provisions of the Contract, City may serve
written notice upon it and its surety of its intention to terminate the Contract. Such notice shall contain
the reasons for City’s intention to terminate the Contract, and unless such violations shall cease within
five (5) calendar days after serving of such notice, the Contract shall cease and terminate upon the
expiration of said five (5) calendar days. In the event of any such termination, City shall immediately
serve written notice thereof upon the surety and Contractor, and the surety shall have the right to take
over and perform the Contract; provided however, that, if the surety does not give City written notice
of its intention to take over and perform the Contract or does not commence performance thereof
within thirty (30) calendar days from the date of the service of such notice, City may take over the
work and prosecute the same to completion by contract or any other method it may deem advisable,
for the account and at the expense of Contractor, and Contractor and its surety shall be jointly liable
to City for any excess cost occasioned City thereby, and in such event City may, without liability for
so doing, take possession of and utilize in completing the work, such materials, appliances, and other
property belonging to Contractor as may be on the Project site and necessary thereof.

7. Liability for Breach: Neither Party waives the right to recover direct damages against the
other for breach of the Contract, including any amount necessary to compensate City for all detriment
proximately caused by Contractor's failure to perform its obligations hereunder or which in the
ordinary course of things would be likely to result therefrom. City reserves the right to offset such
damages against any payments owed to Contractor. City shall not, in any manner, be liable for special
or consequential damages, including but not limited to Contractor's actual or projected lost profits
had Contractor completed the Services required by the Contract. In the event of termination by either
Party, copies of all finished or unfinished Work Product, as defined in Section 19 of this Agreement,
shall become the property of City. Notwithstanding the foregoing, in no event shall City be liable,
regardless of whether any claim is based on contract or tort, for any special, consequential, indirect
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or incidental damages, including, but not limited to, lost profits or revenue, arising out of or in
connection with the Contract or the Services performed in connection with the Contract.

8. Compensation: City shall make payments to Contractor in accordance with the provisions
of Section 9 of the General Conditions in legally executed and regularly issued warrants of City,
drawn on the appropriate fund or funds as required by law and order of the City Council thereof.
Contractor shall be administered a progress payment approximately every thirty (30) calendar days
from the time work begins according to the payment schedule furnished by the City Engineer at the
time work begins. Contractor shall provide access at all reasonable times to all reports, contract
records, contract documents, contract files, and personnel necessary to audit and verify Contractor’s
charges to City under this Contract.

Monthly progress payments in the amount of 95 percent (95%) of the value of the work will be made
to Contractor based on the Contractor’s estimate and the schedule of prices contained in the accepted
bid. The remaining 5 percent (5%) will be retained by City as partial security for the fulfillment of
the Contract except that at any time after 50 percent (50%) of the work has been completed, if the
City Engineer finds that satisfactory progress is being made and the Project’s critical path of work
are on schedule, City may discontinue any further retention. Such discontinuance will only be made
upon the written request of Contractor. City may, at any time the City Engineer finds that satisfactory
progress is not being made, again institute retention of 5 percent (5%) as specified above. Payment
will be made as soon as possible after the preparation of the Contractor’s estimate. City shall pay the
remaining 5 percent (5%) of the value of the Services completed under this Contract, if unencumbered
by retentions for claims, not sooner than the expiration of thirty-five (35) calendar days from the date
of recordation of the Notice of Completion, pursuant to Section 2 of this agreement, and not later than
sixty (60) days from the “completion” of the Services as said term is defined in Public Contract Code
section 7107(c).

No estimate or payment shall be made if, in the judgment of the City Engineer, the work is not
proceeding in accordance with the provisions of the Contract, or when, in his judgment, the total
value of the work done since the last estimate amounts to less than $1,000. No progress payments
will be made if the time allotted for the job is thirty (30) working days or less. Payment of any
progress payment, or the acceptance thereof by Contractor, shall not constitute acceptance of the work
performed under this Contractor, or any portion thereof, and shall in no way reduce the liability of
Contractor to replace unsatisfactory work or materials, though the unsatisfactory character of such
work or materials may not have been apparent or detected at the time such payment was made.

Additionally, as a precondition to City’s progress payments hereunder, Contractor shall provide to
City, prior to payment, unconditional waivers and releases of stop notices pursuant to Civil Code
section 8128 et seq. from each subcontractor and materials supplier. The form of said waivers and
releases shall be as set forth in Civil Code section 3262(d)(2).

Pursuant to Public Contract Code section 22300 et seq., Contractor may request the right to substitute
securities for any moneys withheld by City to ensure the performance required of Contractor under
the Contract, or that City make payment of retentions earned directly into an escrow account
established at the expense of Contractor.
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9. Disputes Pertaining to Payment for Work: Should any dispute arise respecting the true
value of any work performed, of any work omitted, or of any extra work which Contractor may be
required to do, or respecting the size of any payment to Contractor during the performance of the
Contract, such dispute shall be decided by the City Engineer, and the decision of the latter shall be
final and conclusive. The Parties agree to comply with the claims resolution procedures set forth in
Public Contract Code section 9204 when applicable.

(a) Claims Processing. Any submission of a claim by Contractor must comply with the
requirements of Public Contract Code section 9204. Upon receipt of a claim pursuant to this section,
City shall conduct a reasonable review of the claim and, within a period not to exceed forty-five (45)
days, shall provide Contractor a written statement identifying what portion of the claim is disputed
and what portion is undisputed. Upon receipt of a claim, the Parties may, by mutual agreement,
extend the time period provided in this subdivision. Contractor shall furnish reasonable
documentation to support the claim. Any payment due on an undisputed portion of the claim shall
be processed and made within sixty (60) days after City issues its written statement. If Contractor
disputes City’s written response, or if City fails to respond to a claim issued pursuant to this section
within the time prescribed, Contractor may demand in writing an informal conference to meet and
confer for settlement of the issues in dispute.

(b)  Meet-and-Confer Conference. Upon receipt of a demand in writing sent by registered
mail or certified mail, return receipt requested, City shall schedule a meet-and-confer conference
within thirty (30) days for settlement of the dispute. Within ten (10) business days following the
conclusion of the meet-and-confer conference, if the claim or any portion of the claim remains in
dispute, City shall provide the claimant a written statement identifying the portion of the claim that
remains in dispute and the portion that is undisputed. Any payment due on an undisputed portion of
the claim shall be processed and made within sixty (60) days after the City issues its written statement.

(©) Nonbinding Mediation. Any disputed portion of the claim, as identified by Contractor
in writing, shall be submitted to nonbinding mediation, with the Parties sharing the associated costs
equally. The Parties shall mutually agree to a mediator within ten (10) business days after the
disputed portion of the claim has been identified in writing. If the Parties cannot agree upon a
mediator, each party shall select a mediator and those mediators shall select a qualified neutral third
party to mediate with regard to the disputed portion of the claim. Each Party shall bear the fees and
costs charged by its respective mediator in connection with the selection of the neutral mediator. If
mediation is unsuccessful, the parts of the claim remaining in dispute shall be subject judicial review
pursuant to Section 23 of this Agreement.

Notwithstanding any claim, dispute, or other disagreement between the Parties regarding
performance under the Contract, the scope of work hereunder, or any other matter arising out of or
related to, in any manner, the Contract, Contractor shall proceed diligently with performance of the
Services in accordance with City's written direction, pending any final determination or decision
regarding any such claim, dispute, or disagreement.

10. Permits and Care of Work: Contractor shall, at Contractor's expense, obtain all necessary
permits and licenses for the construction of each improvement, give all necessary notices and pay all
fees and taxes required by law, except those City fees set forth in Section 1 of the Special Provisions.
Contractor has examined the Project site and is familiar with its topography and condition, location
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of property lines, easements, building lines, and other physical factors and limitations affecting the
performance of the Contract. Contractor, at Contractor's expense, shall obtain any permission
necessary for any operations conducted off the property owned or controlled by City. Contractor
shall be responsible for the proper care and protection of all materials delivered and work performed
until completion and final acceptance.

11. Public Works and Payment of Prevailing Wage:

(a) Monitoring and Enforcement. In accordance with the provisions of Sections 1725.5,
1771.1, 1771.3, and 1771.4 of the Labor Code, all work performed under the Contract is subject to
compliance monitoring and enforcement by the Department of Industrial Relations (“DIR”). All
work performed by Contractor or its subcontractors under the Contract is subject to the requirements
of Labor Code section 1720 et seq. It is not a violation of this section for an unregistered contractor
to submit a bid that is authorized by Section 7029.1 of the Business and Professions Code or by
Section 10164 or 20103.5 of the Public Contract Code, provided the contractor is registered to
perform public work pursuant to Section 1725.5 of the Labor Code at the time the contract is awarded.
Contractor and its subcontractors shall furnish the records specified in Section 1776 of the Labor
Code directly to the Labor Commissioner, at least monthly, in the format prescribed by the Labor
Commissioner.

In accordance with the provisions of Section 1773.3 of the Labor Code, City shall provide notice to
DIR of the award of this Contract within thirty (30) working days of the award. The notice shall be
transmitted electronically in a format specified by DIR and shall include the name of Contractor, any
subcontractor listed on the successful bid, the bid and contract award dates, the contract amount, the
estimated start and completion dates, Project location, and any additional information DIR specifies
that aids in the administration and enforcement of Section 1720 et seq. of the Labor Code.

(b) Wages & Hours of Employment: In the performance of the Services under the
Contract, eight (8) hours shall be the maximum hours of labor on any calendar day, and the minimum
wages of compensation of persons performing labor in the execution of this agreement shall be the
current prevailing scale of wages determined by DIR for the community. Contractor shall forfeit as
penalty Twenty-five and no/100ths Dollars ($25.00) to be paid to City for each workman employed
in the execution of the Contract by Contractor or its subcontractor(s), for each calendar day during
which any workman is required or permitted to labor more than eight (8) hours, in violation of
provisions of Labor Code section 1810 et seq. Contractor shall post prevailing wage rates at the
Project no later than the first day Contractor commences performance of the Services under the
Contract.

12.  Superintendence by Contractor: Contractor shall give personal superintendence to the
work on the Project or have a competent foreman or superintendent satisfactory to the City Engineer
on the Project at all times during construction and performance of work under the Contract, with
authority to act for Contractor.

13.  Inspection and Testing by City: Contractor shall at all times maintain proper facilities and
provide safe access for inspection by City to all parts of the work performed on the Project and to the
shops wherein the work is in preparation. Contractor shall notify City with sufficient time in advance
of the manufacture of production materials to be supplied by Contractor under the Contract in order
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for City to arrange for mill or factory inspection and testing of same. Any materials shipped by
Contractor from factory prior to having satisfactorily passed such testing and inspection by City's
representative or prior to the receipt of notice from such representative that such testing and inspection
will not be required shall not be incorporated on the Project. Contractor shall also furnish to City, in
triplicate, certified copies of all factory and mill test reports upon request.

14. Conformity with Law and Safety: Contractor shall observe and comply with all applicable
laws, ordinances, codes, and regulations of governmental agencies, including federal, state,
municipal, and local governing bodies having jurisdiction over any or all of the scope of Services,
including all provisions of the Occupational Safety and Health Act of 1979 as amended, all California
Occupational Safety and Health Regulations, the California Building Code, the American with
Disabilities Act, any copyright, patent, or trademark law, and all other applicable federal, state,
municipal, and local safety regulations, appropriate trade association safety standards, and
appropriate equipment manufacturer instructions. All Services performed by Contractor or its
subcontractors must be in accordance with these laws, ordinances, codes, and regulations.
Contractor’s failure to comply with any laws, ordinances, codes, or regulations applicable to the
performance of the Services hereunder shall constitute a breach of contract. In cases where standards
conflict, the standard providing the highest degree of protection shall prevail.

If a death, serious personal injury or substantial property damage occurs in connection with the
performance of the Contract, Contractor shall immediately notify City's risk manager by telephone.
If any accident occurs in connection with the Contract, Contractor shall promptly submit a written
report to City, in such form as City may require. This report shall include the following information:
(a) name and address of the injured or deceased person(s); (b) name and address of Contractor’s
subcontractor, if any; (c) name and address of Contractor’s liability insurance carrier; and (d) a
detailed description of the accident, including whether any of City's equipment, tools, or materials
were involved.

If a release of a hazardous material, substance, or waste occurs in connection with the performance
of the Contract, Contractor shall immediately notify City. Contractor shall not store hazardous
materials or hazardous waste within City limits without a proper permit from City.

15.  Other Contracts: City may award other contracts for additional work on the Project, and
Contractor shall fully cooperate with such other contractors and carefully fit Contractor's own work
to that provided under other contracts as may be directed by the City Engineer. Contractor shall not
commit or permit any act which will interfere with the performance of work by any other contractor.

16. Bonds: Concurrently with the execution hereof, Contractor shall furnish, on the forms
provided herein as Exhibits D and E, respectively, corporate surety bonds to the benefit of City,
issued by a surety company acceptable to City and authorized and admitted to do business in the state
of California, as follows:

(a) Faithful Performance Bond. In an amount equal to at least one hundred percent
(100%) of the Contract Price as security for the faithful performance of the Contract. The bond shall
contain a provision that the surety thereon waives the provisions of Sections 2819 and 2845 of the

Civil Code.
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(b) Payment Bond. In an amount equal to at least one hundred percent (100%) of the
Contract Price as security for the payment of all persons performing labor and furnishing materials
in connection with the Contract. The bond shall be in accordance with the provisions of Sections
3225, 3226, and 3247 through 3252, inclusive, of the Civil Code and Section 13020 of the
Unemployment Insurance Code of California. Said bond shall also contain a provision that the surety
thereon waives the provisions of Sections 2819 and 2845 of the Civil Code.

The surety companies shall familiarize themselves with all provisions and conditions of the Contract.
It is understood and agreed that the surety or sureties waive the right of special notification of any
modification or alterations, omissions or reductions, extra or additional work, extensions of time, or
any other act or acts by City or its authorized agents under the terms of this Contract and failure to so
notify the surety or sureties of such changes shall in no way relieve the surety or sureties of their
obligations under the Contract.

17. Indemnification:

(a) Indemnity for Professional Liability. When the law establishes a professional standard
of care for Contractor’s Services, to the fullest extent permitted by law, Contractor shall indemnify,
protect, defend, and hold harmless City and any and all of its elective and appointive boards, officers,
officials, agents, employees or volunteers (“City’s Agents”) from and against any and all losses,
liabilities, damages, costs, and expenses, including legal counsel’s fees and costs but only to the extent
Contractor or its subcontractors are responsible for such damages, liabilities and costs on a
comparative basis of fault between Contractor or its subcontractors and City in the performance of
professional services under the Contract. Contractor shall not be obligated to defend or indemnify
City for City’s own negligence or for the negligence of others.

(b) Indemnity for other than Professional Liability. Other than in the performance of
professional services and to the full extent permitted by law, Contractor shall indemnify, defend, and
hold harmless City and any and City’s Agents from and against any liability, including liability for
claims, suits, actions, arbitration proceedings, administrative proceedings, regulatory proceedings,
losses, expenses or costs of any kind, whether actual, alleged or threatened, including legal counsel’s
fees and costs, court costs, interest, defense costs, and expert witness fees, where the same arise out
of, are a consequence of, or are in any way attributable to, in whole or in part, the performance of the
Contract by Contractor or by any individual or agency for which Contractor is legally liable,
including, but not limited to, officers, agents, employees, or subcontractors of Contractor.

18.  Contractor's Insurance: Concurrently with the execution hereof, Contractor shall furnish
City with satisfactory proof of carriage of the insurance required under this section, and that
Contractor shall give City at least sixty (60) days prior notice of the cancellation of any policy during
the Term of this contract. Contractor shall not commence work under this Agreement until Contractor
has obtained City’s approval regarding all insurance requirements, forms, endorsements, amounts,
and carrier ratings, nor shall Contractor allow any subcontractor to commence work on a subcontract
until all similar insurance required of the subcontractor shall have been so obtained and approved.
Contractor shall procure and maintain for the duration of the Contract insurance against claims for
injuries to persons or damages to property which may arise from or in connection with the
performance of the Services hereunder by Contractor, its agents, representatives, employees or
subcontractors. Failure to maintain or renew coverage or to provide evidence of renewal may
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constitute a material breach of the Contract. Any available insurance proceeds in excess of the
specified minimum limits and coverage shall be available to City.

(a) General Liability Insurance. Contractor shall maintain commercial general liability
insurance with coverage at least as broad as Insurance Services Office form CG 00 01, in an amount
not less than Two Million Dollars ($2,000,000) per occurrence, Four Million Dollars ($4,000,000)
general aggregate, for bodily injury, personal injury, and property damage, including, without
limitation, blanket contractual liability and coverage for explosion, collapse, and underground
property damage hazards. Contractor’s general liability policies shall be primary and not seek
contribution from City’s coverages and be endorsed using Insurance Services Office form CG 20 10
to provide that City and its officers, officials, employees, and agents shall be additional insureds under
such policies. For construction contracts, an endorsement providing completed operations to the
additional insured, ISO form CG 20 37, is also required. The policy shall contain, or be endorsed to
contain, the following provisions:

(1) City, its elective and appointive boards, officers, agents, employees, and
volunteers are to be covered as additional insureds with respect to liability
arising out of work or operations performed by or on behalf of Contractor,
including materials, parts or equipment furnished in connection with such work
or operations, which coverage shall be maintained in effect for at least three (3)
years following the completion of the work specified in the Contract. General
liability coverage can be provided in the form of an endorsement to Contractor’s
insurance (at least as broad as CG 20 10 for ongoing operations and CG 20 37
for products/completed operations), or as a separate Owners and Contractors
Protective Liability policy providing both ongoing operations and completed
operations coverage.

(2) For any claims related to the Project, Contractor’s insurance coverage shall be
primary insurance as respects City and any insurance or self-insurance
maintained by City shall be excess of Contractor’s insurance and shall not
contribute with it.

(3) In the event of cancellation, non-renewal, or material change that reduces or
restricts the insurance coverage afforded to City under the Contract, the insurer,
broker/producer, or Contractor shall provide City with thirty (30) days’ prior
written notice of such cancellation, non-renewal, or material change.

(4) Coverage shall not extend to any indemnity coverage for the active negligence
of the additional insured in any case where an agreement to indemnify the
additional insured would be invalid under Subdivision (b) of Section 2782 of the
Civil Code.

(b) Workers’ Compensation Insurance. Contractor shall maintain Workers’
Compensation Insurance (Statutory Limits) and Employer’s Liability Insurance with limits of at least
One Million Dollars ($1,000,000). Contractor shall submit to City, along with the certificate of
insurance, a Waiver of Subrogation endorsement in favor of City, its officers, agents, employees, and
volunteers.
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(©) Auto Insurance. Contractor shall provide auto liability coverage for owned, non-
owned, and hired autos using ISO Business Auto Coverage form CA 00 01, or the exact equivalent,
with a limit of no less than Two Million Dollars ($2,000,000) per accident. If Contractor owns no
vehicles, this requirement may be met through a non-owned auto endorsement to the CGL policy.

(d) Builder’s Risk Insurance. Upon commencement of construction and with approval of
City, Contractor shall obtain and maintain Builder’s Risk/Course of Construction insurance. The
policy shall be provided for replacement value on an "all-risk" basis. City shall be named as Loss
Payee on the policy and there shall be no coinsurance penalty provision in any such policy. The
policy must include: (1) coverage for removal of debris and insuring the buildings, structures,
machinery, equipment, materials, facilities, fixtures, and all other properties constituting a part of the
project; (2) coverage with limits sufficient to insure the full replacement value of any property or
equipment stored either on or off the project site, whether provided from within a Builder’s Risk
policy or through the addition of an Installation Floater. Such insurance shall be on a form acceptable
to City to ensure adequacy of terms and limits. Contractor shall not be required to maintain property
insurance for any portion of the Project following transfer of control thereof to City.

(e) Contractors Pollution Insurance. Pollution Coverage shall be provided on a
Contractors Pollution Liability form, or other form acceptable to City, providing coverage for liability
arising out of sudden, accidental, and gradual pollution and remediation. The policy limit shall be no
less than One Million Dollars ($1,000,000) per claim. All activities contemplated in the Contract
shall be specifically scheduled on the policy as “covered operations.” The policy shall provide
coverage for the hauling of waste from the Project site to the final disposal location, including non-
owned disposal sites.

® Professional Liability Insurance. When applicable, Contractor shall maintain
professional liability insurance that insures against professional errors and omissions that may be
made in performing the Services to be rendered in connection with the Contract, in the minimum
amount of One Million Dollars ($1,000,000) per claim and in the aggregate. Any policy inception
date, continuity date, or retroactive date must be before the effective date of this Agreement, and
Contractor agrees to maintain continuous coverage through a period no less than three (3) years after
completion of the services required by the Contract.

(2) Deductibles and Self-Insured Retentions. Upon request of City, any deductibles or
self-insured retentions must be declared to and approved by City. At the option of City, either: (1)
the insurer shall reduce or eliminate such deductibles or self-insured retentions as respects City and
City’s Agents; or (2) Contractor shall provide a financial guarantee satisfactory to City guaranteeing
payment of losses and related investigations, claim administration, and defense expenses.

(h)  Acceptability of Insurers. Insurance is to be placed with insurers with a current A.M.
Best’s rating of no less than A-:VII or with an insurer to which City has provided prior approval.

(1) Verification of Coverage. Contractor shall furnish City with original certificates and
amendatory endorsements or copies of the applicable policy language effecting coverage required by
this Section 18. All certificates and endorsements are to be received and approved by City before
work commences. However, failure to obtain the required documents prior to the work beginning
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shall not waive Contractor’s obligation to provide them. City reserves the right, at any time, to require
complete, certified copies of all required insurance policies and endorsements.

) Waiver of Subrogation. With the exception of professional liability, Contractor hereby
agrees to waive subrogation which any insurer of Contractor may acquire from Contractor by virtue
of the payment of any loss. The commercial general liability policy and workers’ compensation
policy shall be endorsed to contain a waiver of subrogation in favor of City for all work performed
by Contractor, its agents, employees, independent contractors and subcontractors. Contractor agrees
to obtain any endorsement that may be necessary to affect this waiver of subrogation.

(k) Subcontractors. Contractor shall include all subcontractors as insureds under its
policies or shall furnish separate certificates and endorsements for each subcontractor. All coverages
for subcontractors shall be subject to all of the requirements stated herein.

19. Ownership of Work Product: Any and all work, artwork, copy, posters, billboards,
photographs, videotapes, audiotapes, systems designs, software, reports, designs, specifications,
drawings, diagrams, surveys, source codes, professional or technical information or data,
photographs, notes, letters, emails, or any original works of authorship created by contractor or its
subcontractors or subcontractors in connection with Services performed under the Contract (“Work
Product”) shall be works for hire as defined under Title 17 of the United States Code, and all
copyrights in such works are the property of City. In the event that it is ever determined that any
Work Product created by Contractor or its subcontractors or subcontractors under the Contract are
not works for hire under U.S. law, Contractor hereby assigns all copyrights to such Work Product to
City. With the prior written approval of the City Engineer, Contractor may retain and use copies of
such Work Product for reference and as documentation of its experience and capabilities.

All Work Product shall become the property of City irrespective of where located or stored and
Contractor agrees to deliver all such documents and information to City, without charge and in
whatever form it exists, upon the Completion Date, as may be extended. Contractor shall have no
ownership interest in such Work Product.

All Work Product of Contractor under the Contract, including written information which City will
cause to be distributed for either internal or public circulation, including both preliminary and final
drafts, shall be delivered to City in both printed and electronic form, or as may be specific in Exhibit
A.

When the Contract is terminated, Contractor agrees to return to City all documents, drawings,
photographs, and other written or graphic material, however produced, that it received from City or
City’s Agents, in connection with the performance of its Services under the Contract. All materials
shall be returned in the same condition as received.

20. Taxes: Payment of any taxes, including California sales and use taxes, levied upon the
Contract, the transaction, or the Services or goods delivered pursuant hereto, shall be the obligation
of Contractor. Contractor shall cooperate with City to the full extent possible to maximize the local
allocation of California sales and use tax to City. Such cooperation shall include, but not be limited
to:
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(a) Use Tax Direct Payment Permits. Contractor shall apply for, obtain, and utilize, to
the maximum extent reasonable, a California Use Tax Direct Payment Permit.

(b) Purchases of $500,000 or More. Contractor shall require vendors and suppliers
located outside California from whom Contractor makes purchases of $500,000 or more to allocate
the use tax to City.

21.  Independent Contractor: At all times during the Term of the Contract, Contractor shall be
deemed to be an independent contractor and shall be wholly responsible for the manner in which
Contractor performs the Services required under the Contract. Contractor shall be liable for its acts
and omissions, and those of its employees, contractors, subcontractors, representatives, volunteers,
and its agents. Nothing contained herein shall be construed as creating an employment, agency, or
partnership relationship between City and Contractor. City shall have the right to control Contractor
only insofar as the result of Contractor’s Services rendered pursuant to the Contract; however, City
shall not have the right to control the means by which Contractor accomplishes Services rendered
pursuant to the Contract.

22. Contractor Not Agent: Except as City may specify in writing, Contractor shall have no
authority, express or implied, to act on behalf of City in any capacity whatsoever as an agent.
Contractor shall have no authority, express or implied, pursuant to the Contract to bind City to any
obligation whatsoever.

23.  Arbitration of Disputes: All claims, disputes, and other matters in question between City
and Contractor arising out of, or relating to, this Contract or the breach thereof, including claims of
Contractor for extra compensation of Services related to the project, shall be decided by arbitration
before a single arbitrator in accordance with the provisions of Sections 1281 through 1284.2 of the
Code of Civil Procedure (the “Arbitration Laws”) unless the Parties mutually agree otherwise. The
provisions of Section 1283.05 of the Arbitration Laws apply to any arbitration proceeding except as
otherwise provided in the Contract. The arbitrator shall have authority to decide all issues between
the Parties including, but not limited to, claims for extras, delay, and liquidated damages, if any,
provided for the Contract, matters involving defects in the Services performed by Contractor or its
subcontractors, rights to payment, and whether the necessary procedures for arbitration have been
followed. The award rendered by the arbitrator shall be final and judgment may be entered upon it
in accordance with applicable law in any court having competent jurisdiction thereof.

Notice of the demand for arbitration shall be filed in writing with the other Party. The demand for
arbitration shall be made within a reasonable time after the claim, dispute, or other matter in question
has arisen, and in no event shall it be made after the date when institution of legal or equitable
proceedings based on such claim, dispute, or other matter in question would be barred by the
applicable statute of limitations.

The parties shall jointly appoint an arbitrator within fifteen (15) calendar days of the date of giving
the notice of the demand for arbitration. Ifthe Parties are unable to jointly agree upon the appointment
of an arbitrator within said fifteen (15) calendar day period, and do not agree in writing to extend said
period for a fixed period, then either Party may seek to have the arbitrator appointed by the Superior
Court of Stanislaus County in accordance with the Arbitration Laws.
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If any proceeding is brought to contest the right to arbitrate and it is determined that such right exists,
the losing Party shall pay all costs and attorney’s fees incurred by the prevailing Party.

In addition to the other rules of law which may be applicable to any arbitration hereunder, the
following shall apply:

(a) Promptly upon the filing of the arbitration, each Party shall be required to set forth in
writing and to serve upon each other Party a detailed statement of its contentions of fact and law.

(b)  All Parties to the arbitration shall be entitled to the discovery procedures provided
under Section 1283.05 of the California Code of Civil Procedure.

(©) The arbitration shall be commenced and conducted as expeditiously as possible
consistent with affording reasonable discovery as provided herein.

(d) These additional rules shall be implemented and applied by the arbitrator.

The costs of arbitration shall be borne by the Parties as determined by the arbitrator, but each Party
shall bear its own attorney’s fees associated with the dispute with the other Party and to the arbitration.

All administrative remedies required under Section 9 of this Agreement or pursuant to Public Contract
Code section 9204, or required by any other law, shall be exhausted prior to commencement of any
arbitration under this Section 23.

24.  Provisions Cumulative: The provisions of the Contract are cumulative, and in addition to
and not in limitation of, any other rights or remedies available to City.

25.  Notices: All notices shall be in writing and delivered in person or transmitted by certified
mail, postage prepaid. Any Party hereto may at any time, by giving ten (10) days’ written notice to
the other Party hereto, designate any other address in substitution of the address to which such notice
or communication shall be given. Such notices or communications shall be given to the Parties at
their addresses set forth below.

If to City: City of Turlock
Attn: City Engineer
156 S. Broadway, Suite 150
Turlock, CA 95380-5461

With courtesy copies to: Churchwell White LLP
Attn: Douglas L. White, City Attorney
1414 K Street, 3rd Floor
Sacramento, CA 95814
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If to Contractor:

If to Contractor’s Sureties:

26.  City Contract Administrator: The City’s contract administrator and contact person for
this Agreement is:

City of Turlock Engineering Division

156 S. Broadway, Suite 150

Turlock, California 95380-5461
Telephone: (209) 668-

E-mail: @turlock.ca.us

27.  Interpretation: As used herein, any gender includes each other gender, the singular includes
the plural and vice versa.

28.  Antitrust Claims: Contractor or its subcontractors offer and agree to assign to City all rights,
title, and interest to any causes of action under Section Four of the Clayton Act and the Cartwright
Act concerning antitrust claims.

29. Use of City Project Number: Contractor or its subcontractors agree to use the
aforementioned City project number on all maps, drawings, submittals, billing, and written
correspondence that involve City staff or contracted consultants. Nothing in this section shall
preclude Contractor or its subcontractors from using their own project numbers for their own internal
use.

30. No Conflict of Interest: Contractor represents that no conflict of interest will be created
under state or federal law by entering into or in carrying out the Contract.

31.  Confidentiality: Contractor understands and agrees that, in the performance of Services
under the Contract, or in the contemplation thereof, Contractor may have access to private or
confidential information that may be owned or controlled by City and that such information may
contain proprietary or confidential details, the disclosure of which to third parties may be damaging
to City (“Confidential Information™). Contractor shall not, either during or after the Term, disclose
to any third party any Confidential Information without the prior written consent of City. If City
gives Contractor written authorization to make any such disclosure, Contractor shall do so only within
the limits and to the extent of that authorization. Contractor may be directed or advised by the City
Attorney on various matters relating to the performance of Services on the Project or on other matters
pertaining to the Project, and in such event, Contractor agrees that it will treat all communications
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between itself, its employees, and its subcontracts as being communications which are within the
attorney-client privilege.

32. Modification. No alteration, amendment, modification, or termination of the Contract shall
be valid unless made in writing and executed by all Parties to the Contract.

33. Waiver: No covenant, term, or condition or the breach thereof shall be deemed waived,
except by written consent of the Party against whom the waiver is claimed, and any waiver of the
breach of any covenant, term, or condition shall not be deemed to be a waiver of any preceding or
succeeding breach of the same or any other covenant, term, or condition.

34.  Assignment: No Party to the Contract shall assign, transfer, or otherwise dispose of this
Agreement in whole or in party to any individual, firm, or corporation without the prior written
consent of the other Party. Subject to the foregoing provisions, the Contract shall be binding upon,
and inure to the benefit of, the respective successors and assigns of the Parties hereto.

35.  Authority: All Parties to this Agreement warrant and represent that they have the power and
authority to enter into this Agreement and the names, titles, and capacities herein stated on behalf of
any entities, persons, states, or firms represented or purported to be represented by such entities,
person, states, or firms and that all former requirements necessary or required by state or federal law
in order to enter into the Contract have been fully complied with. Further, by entering into this
Agreement, neither Party hereto shall have breached the terms or conditions of any other contract or
agreement to which such Party is obligated, which such breach would have a material effect hereon.

36. Governing Law: The Contract shall be governed and construed in accordance with the laws
of the state of California.

37.  Severability: If the Contract in its entirety is determined by an arbitrator or a court of
competent jurisdiction to be invalid or unenforceable, the Contract shall automatically terminate as
of the date of final entry of judgment. If any provision of the Contract shall be determined to be
invalid and unenforceable, or if any provision of the Contract is rendered invalid or unenforceable
according the terms of any federal or state statute, which becomes effective after the Effective Date
of this Agreement, the remaining provisions shall continue in full force and effect and shall be
construed to give effect to the intent of this Agreement.

38.  Counterparts: This Agreement may be executed simultaneously and in several counterparts,
each of which shall be deemed an original but together shall constitute one and the same instrument.

39. Mandatory and Permissive: “Shall” and “will” and “agrees” are mandatory. “May” and
“can” are permissive.

40. Headings: Headings used in this Agreement are for reference purposes only and shall not be
considered in construing this Agreement.

41.  Attorney’s Fees and Costs: Except as expressly provided for in Section 23 of this
Agreement, if any action at law or in equity, including action for declaratory relief, is brought to
enforce or interpret the provisions of the Contract, the prevailing Party shall be entitled to reasonable
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attorney’s fees and costs, which may be set by the court in the same action or in a separate action
brought for that purpose, in addition to any other relief to which such Party may be entitled.

42.  Necessary Acts and Further Assurances: The Parties shall, at their own cost and expense,
execute and deliver such further documents and instruments and shall take such other actions as may
be reasonably required or appropriate to evidence or carry out the intent and purposes of the Contract.

|Signatures on Following Page]
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IN WITNESS WHEREOF, two identical counterparts of this agreement, consisting of a total
of  pages, each of which counterparts shall for all purposes be deemed an original of said
agreement, have been duly executed by the parties hereinabove named, on the day and year first

herein above written.
CONTRACTOR

By:

Print Name

Address:

Phone:

Date:

Federal Tax ID or Social Security No:

DIR Registration Number:

Attach Contractor’s Seal Here
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CITY OF TURLOCK, a municipal corporation

By:

Toby Wells, P.E., City Manager

Date:

APPROVED AS TO SUFFICIENCY:

By:

Nathan Bray, P.E., Interim Development
Services Director/City Engineer

APPROVED AS TO FORM:

By:

Douglas L. White, City Attorney

ATTEST:

By:

Jennifer Land, City Clerk



EXHIBIT A
CONTRACTOR’S PROPOSAL FOR SERVICES
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EXHIBIT B
PAYMENT BY FORCE ACCOUNT

For work paid by force account, the City Engineer compares City’s records to Contractor’s daily force
account work report. When the City Engineer and Contractor agree on the contents of the daily force
account work reports, the City Engineer accepts the report and City pays for the work. If the records
differ, City pays for the work based only on the information shown on City’s records. If a
subcontractor performs work at force account, work paid at force account will be accepted at an
additional 2 percent (2%) markup to the total cost of that work, including markups, as reimbursement
for additional administrative costs. The markups specified in labor, materials, and equipment
includes compensation for all delay costs, overhead costs, and profit. If an item's unit price is adjusted
for work-character changes, City excludes Contractor’s cost of determining the adjustment. Payment
for owner-operated labor and equipment is made at the market-priced invoice submitted.

A. Labor. Labor payment is full compensation for the cost of labor used in the direct
performance of the work plus a 5 percent (5%) markup, as set forth below, and consistent with
California Labor Code section 1770 et seq. Force account labor payment consists of:

1. Employer payment to the worker for:

1.1 Basic hourly wage

1.2 Health and welfare

1.3 Pension

1.4 Vacation

1.5 Training

1.6  Other State and federal recognized fringe benefit payments

2. Labor surcharge percentage in Labor Surcharge and Equipment Rental Rates current
during the work paid at force account for:

2.1 Workers' compensation insurance
2.2 Social security

23 Medicare

2.4  Federal unemployment insurance
2.5 State unemployment insurance
2.6 State training taxes

3. Subsistence and travel allowances paid to the workers
4. Employer payment to supervisors, if authorized

The 5 percent (5%) markup consists of payment for all overhead costs related to labor but not
designated as costs of labor used in the direct performance of the work including:

(a) Home office overhead
(b) Field office overhead
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(c) Bond costs

(d) Profit

(e) Labor liability insurance

(f)  Other fixed or administrative costs that are not costs of labor used in the direct
performance of the work

B. Materials. Material payment is full compensation for materials the Contractor furnishes and
uses in the work. The City Engineer determines the cost based on the material purchase price,
including delivery charges, except:

1. A 5 percent markup is added;
2. Supplier discounts are subtracted whether the Contractor takes them or not;

3. If the City Engineer believes the material purchase prices are excessive, City pays the
lowest current wholesale price for a similar material quantity;

4. If Contractor procured the materials from a source Contractor wholly or partially own,
the determined cost is based on the lower of the:

4.1 Price paid by the purchaser for similar materials from that source on Contract
items; and
4.2 Current wholesale price for those materials;

5 If Contractor does not submit a material cost record within thirty (30) days of billing,
the determined cost is based on the lowest wholesale price:

5.1 During that period
5.2 In the quantities used

C. Equipment Rental. Equipment rental payment is full compensation for:

1. Rental equipment costs, including moving rental equipment to and from the change
order work site using its own power.

2. Transport equipment costs for rental equipment that cannot be transported
economically using its own power. No payment is made during transport for the
transported equipment.

3. 5 percent markup.

If Contractor wants to return the equipment to a location other than its original location, the payment
to move the equipment must not exceed the cost of returning the equipment to its original location.
If Contractor uses the equipment for work other than work paid by force account, the transportation
cost is included in the other work.

CITY CONTRACTNO. - 38

CITY PROJECTNO. _ -

{CW078747.3}



Before moving or loading the equipment, Contractor must obtain authorization for the equipment
rental's original location.

The City Engineer determines rental costs:

1.

Using rates in Labor Surcharge and Equipment Rental Rates:

1.1. By classifying equipment using manufacturer's ratings and manufacturer-
approved changes.

1.2. Current during the work paid by force account.

1.3. Regardless of equipment ownership but City uses the rental document rates or
minimum rental cost terms if:
1.3.1. Rented from equipment business Contractor does not own.
1.3.2. The Labor Surcharge and Equipment Rental Rates hourly rate is $10.00

per hour or less.

Using rates established by the City Engineer for equipment not listed in Labor
Surcharge and Equipment Rental Rates. Contractor may submit cost information that
helps the City Engineer establish the rental rate but City uses the rental document rates
or minimum rental cost terms if:

2.1. Rented from equipment business Contractor does not own.

2.2. The City Engineer establishes a rate of $10.00 per hour or less.

Using rates for transport equipment not exceeding the hourly rates charged by
established haulers.

Equipment rental rates include the cost of:

R N

Fuel 7.  Repairs and maintenance
Oil 8. Depreciation
Lubrication 9. Storage

Supplies 10. Insurance

Small tools that are not consumed by use 11. Incidentals

Necessary attachments

City pays for small tools consumed by use. The City Engineer determines payment for small tools
consumed by use based on Contractor-submitted invoices.

The City Engineer may authorize rates in excess of those in the Labor Surcharge and Equipment
Rental Rates if:

1. Contractor submits a request to use rented equipment
2. Equipment is not available from Contractor’s normal sources or from one of
Contractor’s subcontractors
3. Rented equipment is from an independent rental company
4. Proposed equipment rental rate is reasonable
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5. The City Engineer authorizes the equipment source and the rental rate before
Contractor uses the equipment

D. Equipment on the Job Site. For equipment on the job site at the time required to perform
work paid by force account, the time paid is the time:

1. To move the equipment to the location of work paid by force account plus an equal
amount of time to move the equipment to another location on the job site when the
work paid by force account is completed

2. To load and unload equipment

3. Equipment is operated to perform work paid by force account and:
3.1.  Hourly rates are paid in 1/2-hour increments
3.2.  Dalily rates are paid in 1/2-day increments

E. Equipment Not on the Job Site Required for Original-Contract Work. For equipment
not on the job site at the time required to perform work paid by force account and required for original-
Contract work, the time paid is the time the equipment is operated to perform work paid by force
account and the time to move the equipment to a location on the job site when the work paid by force

account is completed.
The minimum total time paid is:

1. 1 day if daily rates are paid
2. 8 hours if hourly rates are paid

If daily rates are recorded, equipment:

1. Idled is paid as 1/2 day
2. Operated four (4) hours or less is paid as 1/2 day
3. Operated four (4) hours or more is paid as one (1) day

If the minimum total time exceeds eight (8) hours and if hourly rates are listed, City rounds up hours
operated to the nearest 1/2-hour increment and pays based on the hours shown in the following table.
The table does not apply when equipment is not operated due to breakdowns, in which case rental
hours are the hours the equipment was operated.

Equipment Rental Hours
Hours Hours
operated paid
0.0 4.00
0.5 4.25
1.0 4.50
1.5 4.75
2.0 5.00
2.5 5.25
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3.0 5.50
3.5 5.75
4.0 6.00
4.5 6.25
5.0 6.50
5.5 6.75
6.0 7.00
6.5 7.25
7.0 7.5
7.5 7.75
>8.0 hours
used

F. Equipment Not on the Job Site Not Required for Original-Contract Work. For
equipment not on the job site at the time required to perform work paid by force account and not
required for original-Contract work, the time paid is the time:

1. To move the equipment to the location of work paid by force account plus an equal
amount of time to return the equipment to its source when the work paid by force
account is completed

2. To load and unload equipment
3. Equipment is operated to perform work paid by force account
G. Non-Owner-Operated Dump Truck Rental. Contractor shall submit the rental rate for non-

owner-operated dump truck rental to City. The City Engineer shall determine the payment rate.
Payment for non-owner-operated dump truck rental is for the cost of renting a dump truck, including
its driver. For the purpose of markup payment only, the non-owner-operated dump truck is rental
equipment and the owner is a subcontractor.

The above markups shall constitute full compensation for all home office overhead, field office
overhead, bond costs, profit, labor liability insurance, and other fixed or administrative costs that are
not costs specifically designated as cost or equipment rental as stated above. The total payment made
as provided above shall be deemed to be the actual cost of the work and shall constitute full
compensation therefor.

When extra work to be paid for on a force account basis is performed by a subcontractor, an additional
markup of 2 percent (2%) will be added to the total cost of that extra work including all markups
specified in this Section. The additional 2 percent (2%) markup shall reimburse Contractor for
additional administrative costs, and no other additional payment will be made by reason of
performance of the extra work by a subcontractor.
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WORKERS’ COMPENSATION INSURANCE CERTIFICATION

Pursuant to Section 18(b) of the Agreement, Contractor certifies as follows:

[ am aware of the provisions of Section 3700 of the Labor Code which require every employer to be
insured against liability for worker’s compensation or to undertake self-insurance in accordance with
the provisions of that code, and I will comply with such provisions before commencing the
performance of the work of this contract.

Signed: Date:

(Typed or Printed Name)

Business Address (Street Address, City, State & Zip Code):

Business Phone: ( )
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PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS:

WHEREAS, the City of Turlock, State of California, has awarded to
hereinafter designated as the “Principal,” a contract for Project No. 20-028, “Storm Drain &
Surface Improvements Clara Dr & Forest Dr”; and,

WHEREAS, said Principal is required under the terms of said contract to furnish a bond for the
faithful performance of said contract.

NOW, THEREFORE, we the Principal, and as Surety, are
held and firmly bound wunto the City of Turlock in the penal sum of
¢ ), lawful money of the United

States for the payment of which sum well and truly to be made, we bind ourselves, our heirs,
executors, administrators, successors, or assigns jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that if the above bounden Principal, or
Principal’s heirs, executors, administrators, successors, or assigns, shall in all things stand to and
abide by, and well and truly keep and perform the covenants, conditions, and agreements in said
contract and any alteration thereof made as therein provided, on the Principal’s part, to be kept and
performed at the time and in the manner therein specified and in all respects according to their true
intent and meaning; and shall defend, indemnify and save harmless the City of Turlock, its officers
and agents as therein stipulated, then this obligation shall become null and void; otherwise it shall be
and remain in full force and virtue.

And the Surety, for value received hereby stipulates and agrees that, in accordance with the Plans,
Standard Specifications, Special Provisions, and other contract documents, no change, extension of
time, alteration, or addition to the terms of the contract, or to the work to be performed hereunder, or
to the specifications accompanying the same shall in anywise affect its obligations on this bond, and
it does hereby waive notice of any such change, extension of time, alteration of additions to the terms
of the Contract to the work, or to the specifications.

The City of Turlock reserves the right to refuse use of any Contractor assigned by any surety to
complete the work.

[Signatures on Following Page]
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IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their
seals this day of , 20, the name and corporate seals of each
corporate party being hereto affixed and these presents duly signed by its undersigned representative,
pursuant to authority of its governing body.

(Corporate Seal) Principal

By

Title

(Attach Notarial Acknowledgment)

(Corporate Seal) Surety
Address
Phone No.: () Fax No.: ()
By
Attorneys-in-Fact
Title

(Attach Notarial Acknowledgment)

NOTE TO SURETY COMPANY: There must be submitted a certified copy of unrevoked
resolution of authority for the attorneys-in-fact.

(Seal) Witness

Approved as to form:

Risk Manager
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PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS:

WHEREAS, the City of Turlock, a municipal corporation, has awarded to
hereinafter designated as the “Principal”, a contract for Project No. 20-028, “Storm Drain &
Surface Improvements Clara Dr & Forest Dr”; and

WHEREAS, said Principal is required to furnish a bond in connection with said contract, to secure
payment of claims of laborers, mechanics, or materialmen employed on work under said contract, as
provided by law.

NOW, THEREFORE, we the undersigned Principal and Surety are held and firmly bound unto the
City of Turlock in the sum of &) )
said sum being equal to the estimated amount payable by said City of Turlock under the terms of
the contract, for which payment well and truly to be made, we bind ourselves, our heirs, executors,
administrators, successors, or assigns jointly and severally, firmly by these presents.

THE CONDITIONS OF THIS OBLIGATION ARE SUCH that if said Principal, or Principal’s heirs,
executors, administrators, successors, or assigns, or subcontractors shall fail to pay for any material,
provisions, provender, or other supplies, implements, or machinery used in, upon, for or about the
performance of the work contracted to be done, or for any work or labor thereon of any kind, or for
amounts due under the Unemployment Insurance Code with respect to such work or labor, or for any
amounts required to be deducted, withheld, and paid over to the Franchise Tax Board from these
wages of employees of the Contractor and Contractor’s subcontractors pursuant to the Revenue and
Taxation Code, with respect to such work and labor, the Surety or Sureties hereon will pay for the
same in an amount not exceeding the sum specified in this bond, otherwise the above obligation shall
be void. In case suit is brought upon this bond, said Surety will pay a reasonable attorney’s fee to be
fixed by the court.

This bond shall inure to the benefit of any and all persons, companies, and corporations entitled to
file claims under Section 3138 of the Civil Code of the State of California so as to give a right of
action to them or their assigns in any suit brought upon this bond.

Said Surety, for value received, hereby stipulates and agrees that, in accordance with the Plans,
Standard Specifications, Special Provisions, and other Contract Documents, no change, extension of
time, alteration or addition to the terms of the contract, or to the work to be performed there under,
or to the specifications accompanying the same, shall in anywise affect its obligations on this bond,
and it does hereby waive notice of any such change, extension of time, alteration or addition to the
terms of the contract, or to the work, or to the specifications.

[Signatures on Following Page]
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IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their

seals this day of

, 20, the name and corporate seals of each

corporate party being hereto affixed and these presents duly signed by its undersigned representative,
pursuant to authority of its governing body.

(Corporate Seal)

(Attach Notarial Acknowledgment)

(Corporate Seal)

(Attach Notarial Acknowledgment)

Principal

By

Title

Surety

Address

Phone No.: () Fax No.: ()

By

Attorneys-in-Fact

Title

NOTE TO SURETY COMPANY: There must be submitted a certified copy of unrevoked

resolution of authority for the attorneys-in-fact.

(Seal)

Approved as to form:

Witness

Risk Manager

CITY CONTRACTNO. _ -
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SPECIAL PROVISIONS
City Project No: 20-028
Storm Drain & Surface Improvements
Clara Dr & Forest Dr
SECTION 1 SPECIFICATIONS AND PLANS

SPECIAL NOTES:
1. Official bid documents including plans and specifications are available online at
http://www.cityofturlock.org/capitalprojects. All bids submitted for this project must conform to
the requirements of the official bid documents, including plans and specifications.

1.01 SPECIFICATIONS:

The work described herein shall be done in accordance with the current City of Turlock Standard
Specifications and the 2010 Edition of the State of California, Department of Transportation Standard
Specifications and Standard Plans (with exception that English units are to be used in place of metric) and

in accordance with the following Special Provisions.
The Contract Documents are complementary; what is required by one is as binding as if required by all.

It is the intent of the Contract Documents to describe a functionally complete project (or part thereof) to
be constructed in accordance with the Contract Documents. Any labor, documentation, services,
materials, or equipment that may reasonably be inferred from the Contract Documents or from prevailing
custom or trade usage as being required to produce the intended result will be provided whether or not
specifically called for at no additional cost to City.

Clarifications and interpretations of the Contract Documents shall be issued by Engineer.

In case of conflict or discrepancy between any of the Contract Documents, the order of documents listed
below shall be the order of precedence, with the first item listed having the highest precedence.

Contract Change Order (Modifications or changes last in time are first in precedence).
Addenda to Contract Agreement

Contract Agreement

Permits

Special Provisions

Notice Inviting Bids and Instructions to Bidders

Project Drawings

City of Turlock Standard Specifications

Caltrans Standard Specifications

VO NGRS~

_.
e

City of Turlock Standard Drawings
Caltrans Standard Plans

[a—y
fa—y
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With regards to discrepancies or conflicts between written dimensions given on drawings and the scaled

measurements, the written dimensions shall govern.

With regards to discrepancies or conflicts between large-scale drawings and small-scale drawings, the

larger scale shall govern.

With regards to discrepancies or conflicts between detailed drawings and referenced standard drawings

or plans, the detailed drawings shall govern.

In the event where provisions of codes, safety orders, contract documents, referenced manufacturer’s
specifications or industry standards are in conflict, the more restrictive and higher quality shall govern.

Should it appear that the work to be done or any of the matters relative thereto are not sufficiently detailed
or explained in these specifications, the special provisions, or the plans, the Contractor shall apply to the
Engineer in writing for such further explanations as may be necessary and shall conform to them as part
of the contract. All responses from the Engineer shall also be in writing. In the event of any doubt or
question arising respecting the true meaning of these specifications, the special provisions or the plans,
reference shall be made to the Engineer, whose decision thereon shall be final.

1.02 CONTRACTOR’S RESPONSIBILITY:

The Contractor shall examine carefully the site of the work and the plans and specifications therefore.
The Contractor shall investigate to their satisfaction as to conditions to be encountered, the character,
quality and quantity of surface, subsurface materials or obstacles to be encountered, the work to be
performed, materials to be furnished, and as to the requirements of the bid, plans and specifications of the

contract.

1.03 COMPLETENESS AND ACCURACY OF PLANS AND SPECIFICATIONS:
Pursuant to the California Public Contract Code, the bidder is required to review architectural or
engineering plans and specifications prior. to submission of a bid, and report any errors and omissions

SECTION 2 PROPOSAL REQUIREMENTS AND CONDITIONS

2.01 GENERAL:

The Contractor’s attention is directed to the “Notice to Contractor” for the date, time and location of the

mandatory Pre-Bid meeting, if applicable.

The bidder's attention is directed to the provisions in Proposal for this bid for the requirements and
conditions which the bidder must observe in the preparation of and the submission of the bid.

The bidder's bond shall conform to the bond form in the Bid book for the project and shall be properly
filled out and executed. The bidder’s bond form included in that book must be used.

In conformance with Public Contract Code Section 7106, a Noncollusion Affidavit is included in the Bid
book. Signing the Bid book shall also constitute signature of the Noncollusion Affidavit.
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The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national
origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements
of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted
contracts. Failure by the contractor to carry out these requirements is a material breach of this contract,
which may result in the termination of this contract or such other remedy, as the recipient deems
appropriate. Each subcontract signed by the bidder must include this assurance.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be
furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may
subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low
bidder on a future public works contracts.

2.02 EXISTING UTILITIES, FACILITIES, AND SITE CONDITIONS:

The actual sizes, locations and materials of existing utilities and facilities shown on the plans may vary
from what is shown on the plans. Attention is directed to the possible existence of underground facilities
not indicated on the plans or in the special provisions. Contractor shall be responsible for verifying the
locations and nature of the existing utilities, protecting them from damage and notifying Engineer of their

location and nature.

Contractor shall examine carefully the site of the work. It is assumed that Contractor has investigated and
is satisfied as to the conditions to be encountered as to the character, quality and quantities of work to be

performed.

Although the City of Turlock’s soil conditions are homogenous and sandy in nature, various subsurface
conditions such as hardpan, and ground water may be encountered. The City of Turlock will not be held
responsible in any way for the type and character of subsurface conditions encountered. If a subsurface
report is desired by Contractor, it will be Contractor’s responsibility and expense to verify the subsurface
conditions by boring or other means necessary prior to bidding and/or performing work. Attention is
directed to Section 5.22, “Preservation of Property,” of these special provisions during boring and other

miscellaneous operations.

Full compensation for furnishing all labor, materials, tools, equipment (including dewatering devices),
and incidentals, and for doing all the work involved with and/or in verifying existing utilities, facilities,
site and subsurface conditions as specified above, shall be considered as included in the prices paid for the
various contract items of work and no additional compensation will be allowed therefore

SECTION 3 AWARD AND EXECUTION OF CONTRACT

3.01 GENERAL:
The Contractor’s attention is directed to the provisions in the Contract for the requirements and

conditions concerning award and execution of contract.

The contract shall be executed by the successful bidder and shall be returned, together with the contract
bonds and insurance, to the City so that it is received within 10 working days after the bidder has received
the contract for execution. Failure to do so shall be just cause for forfeiture of the proposal guaranty. The
executed contract documents shall be delivered to the following address:
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Attention: Tania Hernandez

City of Turlock, Engineering Division
156 S Broadway, Suite 150

Turlock, CA 95380

Bid protests are due in writing by the fifth calendar day after the bid opening and are to be delivered to
the following address:

Nathan Bray, PE
156 S Broadway Suite 150
Turlock, CA 95380

The award of the contract, if it be awarded, will be to the lowest responsible bidder whose bid complies

with all the requirements prescribed.

SECTION 4 BEGINNING OF WORK, TIME OF COMPLETION AND DELAY
DAMAGES

Attention is directed to Section 6 “Time For Performance” of the Contract.

At no time shall construction begin prior to the issuance of the Notice to Proceed. Any work performed
prior to the Notice to Proceed shall be done at the Contractor’s own risk and payment will not be made

therefor.

The Contractor shall follow the sequence of construction and progress of work as speciﬁed in Section
5.23, “Order of Work,” of these Special Provisions.

Should the Contractor choose to work on a Saturday, Sunday or Legal Holiday as defined in Section 5.16
“Working Hours,” of these Special Provisions, the Contractor shall reimburse the City of Turlock the
actual cost of engineering, inspection, testing, superintendent, and/or other overhead expenses which are
directly chargeable to the contract. Should such work be undertaken at the request of the City,

reimbursement will not be required.
Attention is directed to Section 9 “Delay Damages” of the Contract.

A pre-construction meeting will be held between Contractor and City prior to the beginning of
construction. The exact time and place of this conference will be determined by City after award of the

construction contract.

City shall furnish to Contractor five hard copies of the Contract Documents and plans. Contractor may
produce additional copies as needed at Contractor’s expense.

SECTION 5 GENERAL
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5.01 LABOR NONDISCRIMINATION:
Attention is directed to the following Notice that is required by Chapter 5 of Division 4 of Title 2,

California Code of Regulations.

NOTICE OF REQUIREMENT FOR NONDISCRIMINATION PROGRAM
(GOV. CODE, SECTION 12990)

Your attention is called to the "Nondiscrimination Clause", set forth in Section 7 1.01A(4), "Labor
Nondiscrimination," of the Caltrans Standard Specifications, which is applicable to all nonexempt state
contracts and subcontracts, and to the "Standard California Nondiscrimination Construction Contract
Specifications" set forth therein. The Specifications are applicable to all nonexempt state construction

contracts and subcontracts of $5,000 or more.

5.02 PREVAILING WAGE:
Attention is directed to Section 7-1.02K "Labor Code," of the Caltrans Standard Specifications.

Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates in the county Stanislaus in
which the work is to be done have been determined by the Director of the California Department of
Industrial Relations. These wages are set forth in the General Prevailing Wage Rates for this project,
available at 156 S. Broadway St, Turlock, CA 95380 and available from the California Department of
Industrial Relations’ Internet web site at http://www.dir.ca.gov/DLSR/PWD.

5.04 REMOVAL OF ASBESTOS AND HAZARDOUS SUBSTANCES:
The contractor shall promptly, and before the following conditions are disturbed, notify the local public

entity, in writing, of any:

1. Material that the contractor believes may be material that is hazardous waste, as defined in
Section 25117 of the Health and Safety Code, that is required to be removed to a Class I, Class
11, or Class III disposal site in accordance with provisions of existing law.

2. Subsurface or latent physical conditions at the site differing from those indicated by information
about the site made available to bidders prior to the deadline for submitting bids.

3. Unknown physical conditions at the site of any unusual nature, different materially from those
ordinarily encountered and generally recognized as inherent in work of the character provided

for in the contract.

Upon notification of any of the above, the City shall promptly investigate the conditions, and if it finds
that the conditions do materially so differ, or do involve hazardous waste, and cause a decrease or increase
in the contractor’s cost of, or the time required for, performance of any part of the work, a change order

shall be issued to modify the contract scope.

In the event that a dispute arises between the City and Contractor whether the conditions materially differ,
or involve hazardous waste, or cause a decrease or increase in the contractor’s cost of, or time required
for, performance of any part of the work, the contractor shall not be excused from any scheduled
completion date provided for by the contract, but shall proceed with all work to be performed under the
contract. The contractor shall retain any and all rights provided either by contract or by law which pertain
to the resolution of disputes and protests between the contracting parties.
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When the presence of asbestos or hazardous substances are not shown on the plans or indicated in the
specifications and the Contractor encounters materials which the Contractor reasonably believes to be
asbestos or a hazardous substance as defined in Section 25914.1 of the Health and Safety Code, and the
asbestos or hazardous substance has not been rendered harmless, the Contractor may continue work in
unaffected areas reasonably believed to be safe. The Contractor shall immediately cease work in the

affected area and report the condition to the Engineer in writing.

In conformance with Section 25914.1 of the Health and Safety Code, removal of asbestos or hazardous
substances including exploratory work to identify and determine the extent of the asbestos or hazardous

substance will be performed by separate contract.

If delay of work in the area delays the current controlling operation, the delay will be considered a right
of way delay and the Contractor will be compensated for the delay in conformance with the provisions in
Section 8 1.07, "Delays," of the Caltrans Standard Specifications.

5.08 SUBCONTRACTING:
No subcontract releases the Contractor from the contract or relieves the Contractor of their responsibility

for a subcontractor's work.

If the Contractor violates Pub Cont Code § 4100 et seq., the City may exercise the remedies provided
under Pub Cont Code § 4110. The City may refer the violation to the Contractors State License Board
as provided under Pub Cont Code § 4111.

Each subcontract must comply with the contract.

Each subcontractor must have an active and valid State contractor's license with a classification appropriate
for the work to be performed (Bus & Prof Code, § 7000 et seq.).

At the pre-construction meeting, prior to starting work, Contractor shall submit a complete listing of
subcontractors and the value of the work each subcontractor will perform. This list shall contain all
information identified on Exhibit 12-G of the Local Assistance Procedures Manuel.

Before subcontracted work starts, submit a Subcontracting Request form.

Do not use a debarred contractor; a current list of debarred contractors is available at the Department of
Industrial Relations' Web site.

Upon request by the Engineer, immediately remove and not again use a subcontractor who fails to

prosecute the work satisfactorily.

5.09 PROMPT PROGRESS PAYMENT TO SUBCONTRACTORS:

A prime contractor or subcontractor shall pay any subcontractor not later than 10 days of receipt of each
progress payment in accordance with the provision in Section 7108.5 of the California Business and
Professions Code concerning prompt payment to subcontractors. The 10 days is applicable unless a longer
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period is agreed to in writing. Any delay or postponement of payment over 30 days may take place only
for good cause and with the agency’s prior written approval. Any violation of Section 7108.5 shall subject
the violating contractor or subcontractor to the penalties, sanction and other remedies of that section.
This requirement shall not be construed to limit or impair any contractual, administrative, or judicial
remedies otherwise available to the contractor or subcontractor in the event of a dispute involving late
payment or nonpayment by the prime contractor, deficient subcontract performance, or noncompliance

by a subcontractor.

5.10 PROMPT PAYMENT OF FUNDS WITHHELD TO SUBCONTRACTORS::

The agency shall hold retainage from the prime contractor and shall make prompt and regular incremental
acceptances of portions, as determined by the agency, of the contract work, and pay retainage to the prime
contractor based on these acceptances. The prime contractor, or subcontractor, shall return all monies
withheld in retention from a subcontractor within 30 days after receiving payment for work satisfactorily
completed and accepted including incremental acceptances of portions of the contract work by the agency.
Federal law (49CFR26.29) requires that any delay or postponement of payment over 30 days may take
place only for good cause and with the agency’s prior written approval. Any violation of this provision
shall subject the violating prime contractor or subcontractor to the penalties, sanctions and other remedies
specified in Section 7108.5 of the Business and Professions Code. These requirements shall not be
construed to limit or impair any contractual, administrative, or judicial remedies otherwise available to
the prime contractor or subcontractor in the event of a dispute involving late payment or nonpayment by
the prime contractor, deficient subcontract performance, or noncompliance by a subcontractor.

5.11 PAYMENTS:
Attention is directed to Section 19, “Payments to Contractor,” of the Contract.

At the end of each month the Contractor shall submit a proposed progress invoice. The invoice shall
delineate each bid item, the amount of work performed for the invoice period (previous month) and the
total amount of work performed to date. A sample invoice with all of the required items will be given to

the Contractor at the pre-construction meeting.

The Engineer will review the progress invoice and after any changes the Engineer makes, will issue an
official invoice for the Contractor to sign. The Contractor shall sign the official invoice and return to the
Engineer. After the Engineer receives the signed, official invoice, the progress payment will be processed.

Retention in the amount of 5% of the progress payment amount shall be held from all progress payments.
Retention will be released 35 days after the Notice of Completion has been filed, insofar as no stop notices

were filed.

5.13 GUARANTY:
Attention is directed to Section 9-4, “Guaranty,” of the City of Turlock Standard Specifications.

5.14 PUBLIC SAFETY:

In addition to any other measures taken by Contractor pursuant to the provisions of the Standard
Specifications and the General Conditions, Contractor shall install temporary precast concrete barrier rail
between any lane carrying public traffic and any excavation, obstacle or storage area when the following

conditions exist:
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Excavations: Any excavation, the near edge of which is 12 feet or less from the edge of the lane, except;

(a) Excavations covered with sheet steel or concrete covers of adequate thickness to prevent
accidental entry by traffic or the public.

(b) Excavations less than one foot deep.

(c) Trenches less than one foot wide for irrigation pipe or electrical conduit or excavations less

than one foot in diameter.
(d) Excavations parallel to the lane for the purpose of pavement widening or reconstruction.
(€) Excavations in side slopes where the slope is steeper than 4:1.
(f) Excavations protected by existing barrier or railing.

At the end of each working day, if a difference of 0.50 feet exists between the elevation of the existing
pavement and the elevation of any excavation within 2 feet of the traveled way, material shall be placed
and compacted against the vertical cuts adjacent to the traveled way. During excavation operations, native
material may be used for this purpose, however, once the placing of the structural section commences,
structural material shall be used. The material shall be placed to the level of the elevation of the top of
the existing pavement and tapered at a slope of 4:1 or flatter to the bottom of the excavation. Treated
base shall not be used for the taper. Full compensation for placing the material on a 4:1 slope, regardless
of the number of times it is required, and subsequent removing or reshaping of the material to the lines
and grades shown on the plans shall be considered as included in the cost for other contract items of work

and no additional compensation will be allowed therefore.

Personal vehicles of Contractor's employees shall not be parked on the traveled way or shoulders,
including any section closed to public traffic. Whenever vehicles or equipment are parked on the shoulder
within 6 feet of a traffic lane, the shoulder area shall be closed with traffic cones or portable delineators
placed on a taper in advance of the parked vehicles or equipment and along the edge of the pavement at
25 foot intervals to a point not less than 25 feet past the last vehicle or piece of equipment.

A minimum of one paved traffic lane, not less than 12 feet wide, shall be open for use by public traffic in
each direction of travel. The full width of the traveled way shall be open for use by public traffic on
Saturdays, Sundays and designated legal holidays, after 4:00 p.m. on Fridays and the day preceding
designated legal holidays and when construction operations are not actively in progress.

5.15 SOUND CONTROL REQUIREMENTS:
Sound control shall be in accordance with Section 7 1.011, “Sound Control Requirements,” of the Caltrans

Standard Speciﬁcations and these special provisions.

The noise level from Contractor's operations, between the hours of 9:00 p.m. and 6:00 a.m., shall not
exceed 86 dba at a distance of 50 feet. This requirement in no way relieves Contractor from responsibility

for complying with local ordinances regulating noise level.
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Said noise level requirements shall apply to all equipment on the job or related to the job, including but
not limited to trucks, transit mixers or transient equipment that may or may not be owned by Contractor.
The use of loud sound signals shall be avoided in favor of light warnings except those required by safety
law for the protection of personnel.

Full compensation for conforming to the requirements of this section shall be considered as included in
the prices paid for the various contract items of work involved and no additional compensation will be

allowed therefore.

5.16 WORKING HOURS:
Contractor's working hours shall be between 7:00 a.m. and 5:00 p.m., Monday through Friday, excluding

legal holidays.
Contractor shall notify Engineer 48 hours prior to beginning work.

Contractor shall not work outside the above-mentioned working hours without prior written consent of

Engineer )

Designated legal holidays are: January Ist, the third Monday in January, the third Monday in February,
the last Monday in May, July 4th, the first Monday in September, November 11th, Thanksgiving Day, the
day after Thanksgiving, and December 25th. When a designated legal holiday falls on a Sunday, the
following Monday shall be a designated legal holiday. When a designated legal holiday falls on a Saturday,
the preceding Friday shall be a designated legal holiday.

5.17 UNDERGROUND SERVICE ALERT REQUIREMENTS:

Contractor shall contact Underground Service Alert of Northern California at least 48 hours in advance
of any construction activity, will or could damage or affect any underground utility or subsurface
improvement, and obtain an inquiry identification number. Contractor shall notify Underground Service
Alert in the event of change in the project limits or change in original work previously shown on the plans
or indicated in the specifications. Contractor shall not commence construction prior to City Inspector
receiving City's notice from USA North regarding this construction activity.

5.18 DUST CONTROL:
Dust Control shall conform to the provisions in Section 10, “Dust Control”, of the Standard Specifications

and these special provisions.

Full compensation for Dust Control will be considered as included in the various contract items of work
requiring Dust Control, as determined by Engineer, and no separate payment will be made therefor.

5.19 WATERING:
Watering shall be in accordance with Section 17, “Watering,” of the Caltrans Standard Specifications.

Full compensation for Watering will be considered as included in the various contract items of work
requiring Watering, as determined by Engineer, and no separate payment will be made therefor.
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5.20 USE OF HYDRANTS FOR CONSTRUCTION PURPOSES:
City will permit the use of a hydrant for construction purposes provided that the following are abided by:

1. A spanner wrench shall be the only type of wrench used on fire hydrants.

2. Contractor shall be liable for the damages to or loss of all hydrants and associated water

lines and equipment which result from the use of this equipment.

Water shall only be used within City limits.

) The vehicle must be approved by Engineer for approved backflow device.

5. Contractor shall pay a deposit on a water meter provided by the City. After the project
ended the Contractor shall return the meter to the City for the release of the deposit.

> w

However, use of city hydrants does not exempt Contractor from providing a water truck where hydrants
cannot be utilized due to unsafe working conditions as deemed by Engineer.

5.21 PROGRESS SCHEDULE:

Contractor shall furnish City with a Critical Path Method progress schedule. The progress schedule shall
show the construction activities extending for the duration of the working days. Any deviation from the
outline must be approved by Engineer. Contractor shall not be allowed to start construction activities
until the progress schedule is accepted by Engineer.

5.22 PRESERVATION OF PROPERTY:
The work performed in connection with various existing facilities shall be in accordance with Section 7-
8, “Preservation of Property,” of the Standard Specifications and these special provisions.

Due care shall be exercised to avoid injury or damage to existing improvements or facilities, utility
facilities, adjacent property, and roadside trees, shrubs and other plants that are to remain in place.

Roadside trees, shrubs and other plants that are not to be removed and pole lines, fences, signs, markers
and monuments, buildings and structures, conduits, pipelines under or above aground, sewer and water
lines, sprinkler systems above or below ground, all roadway facilities, and any other improvements or
facilities within or adjacent to the right-of-way shall be protected from injury or damage, and if ordered
by Engineer, Contractor shall provide and install suitable safeguards, approved by Engineer, to protect
such objects from injury or damage. If such objects are injured or damaged by reason of Contractor's
operations they shall be replaced or restored at Contractor's expense. The facilities shall be replaced or
restored to a condition as good or better as when Contractor entered upon the work, or as good as
required by the specifications accompanying the contract, if any such objects are a part of the work being
performed under the contract. Engineer may make or cause to be made such temporary repairs as
necessary to restore to service any damaged facility. The cost of such repairs shall be borne by Contractor
and may be deducted from any moneys due or to become due to Contractor under the contract.

The fact that any underground facility is not shown upon the plans shall not relieve Contractor of his
responsibility under Section 2.02, “Existing Utilities and Facilities”, of these provisions. It shall be
Contractor's responsibility, pursuant thereto, to ascertain the location of such underground improvements
or facilities that may be subject to damage by reason of his operations.
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Full compensation for furnishing all labor materials, tools, equipment, and incidentals, and for doing all
the work involved in protecting or repairing property as specified above, shall be considered as included
in the prices paid for the various contract items of work and no additional compensation will be allowed

therefore.

5.23 ORDER OF WORK:
Order or work shall be in accordance with the provisions in Section 5-1.05, “Order of Work,” of the

Caltrans Standard Specifications and these special provisions.

5.24 AS-BUILTS:

When the job is complete, Contractor shall provide City with as-built drawings. These as-built drawings
shall show any and all differences (revisions, additions, etc.) between the signed improvement plans and
the installed improvements. The Contractor shall identify all utilities that are located in the field. The
as-builts will consist of redlined signed improvement plans. The NOC will not be issued until acceptable

as-builts have been received by the Engineer.

5.25 SURVEYING:

Construction survey staking shall be provided by City. Contractor shall provide a staking request no less
than 1 week prior to Contractor starting work and not less than 48 hours before the staking is required to
continue construction. The Contactor shall provide unimpeded access to the site and allow City survey

crew to perform their work.

Contractor shall protect all survey stakes and markers during construction. If survey stakes and/or
markers are damaged or destroyed during the course of construction, by vandalism or by any other means,
Contractor may submit a request to have the survey re-staked. If re-staking is required, Contractor shall
be back charged at the fully burdened hourly rate for the survey crew and shall fully reimburse City for

all necessary materials and equipment.

5.26 TESTING:

Unless otherwise noted, City of Turlock will supply all acceptance testing. Coordination of said testing is
the responsibility of Contractor through the project’s inspector. The Contractor shall provide at least 24
hours’ notice to the Engineer in advance of needing acceptance testing. If the Contractor request testing
and the Contractor is not ready for the testing to occur, the Contractor shall be back charged the cover

the cost of the testing firm.

At sites chosen by the project inspector, City’s testing laboratory will conduct all tests. Contractor shall
supply any necessary equipment and or labor required to obtain all samples for the completion of the

testing process.

City of Turlock shall compensate the testing laboratory for all initial tests. Secondary and all other follow-
up tests required due to failure of initial testing shall be reimbursed to City of Turlock based on the

following schedule:

Water sample test: $300.00 Per Test
Compaction test: $100.00 Per Test
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5.27 SUBMITTALS:

General submittals shall be made in accordance with Section 5.30, “Internet Based Construction
Management System,” of these special provisions. If a physical copy of a submittal is required, the

following shall apply.

Before making submittals, Contractor shall ensure that products and materials will be available in the
quantities and in the time required by the Contract and the approved outline of construction activity.
Each submittal shall clearly identify, by highlighting, arrows or other defined and permanent mark, the

products and materials proposed for use.

All Submittals shall be made to Engineer by Contractor, including those generated by subcontractors and
suppliers. Contractor shall carefully review all subcontractor and supplier submittals before submitting
to Engineer for review. Submittals received from sources other than Contractor’s office shall be returned
without action. If a submittal contains extraneous information, unmarked options or is incomplete, it
will be returned to Contractor for correction and require re-submittal.

Submittals will be processed by Engineer within ten (10) working days after receipt from Contractor.
Engineer will review submittals for general conformance with the Contract Documents and standards.
Such review by Engineer shall not relieve Contractor or any subcontractor of any responsibility for full
compliance with the Contract Documents. Unless specifically authorized to do so by Engineer,
Contractor shall not procure, manufacture, or fabricate any part of the contract work until submittals
related to said contract work have been favorably reviewed by Engineer.

Contractor shall deliver five copies of each submittal to Engineer. Each submittal shall contain, at a

minimum, the following information:
1. Title page including the following information:

Project Number and Name.

Name of Contractor.

Name of subcontractor (if applicable).
Description of item.

[tem Number on Bid Schedule.

Date of Submittal.
Contractor’s initials and date indicating approval of item for submittal to Engineer.

2. Index Sheet (For submittals containing information on multiple components. Each component
shall be cross-identified with reference to a divider tab number).

3. Divider Tabs (For submittals containing information on multiple components. Tab numbers shall

correspond to the index sheet for each component in the submittal).

4. The brochure, product data sheet or catalog cut (For each component in the submittal, separated

by their respective divider tabs).
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5. For shop drawings, Contractor shall submit five (5) clean, low background reproducible prints.
Shop drawings larger than 11 x 17 in. shall be rolled, not folded.

6. Submittals that involve engineering computations or original design work shall show the name,
the California State registration number, seal, and signature of the Professional Engineer certifying that
such computations or design work are correct and in conformance with applicable standards, codes and

accepted engineering practices.

7. For product samples, Contractor shall submit two (2) representative samples, one of which may
be retained for the duration of the project or indefinitely at the discretion of Engineer. Although a
reasonable attempt will be made to maintain the samples in good condition, neither City nor its
representative will be responsible for the condition of the samples if returned to Contractor.

8. For material samples, unless a specific quantity is called for in the contract documents, Contractor
shall submit a representative sample of the material, which may be retained for the duration of the project

or indefinitely at the discretion of Engineer.

9, Certificates of compliance shall be submitted by Contractor to Engineer for those materials and
products for which no sample and test results are speciﬁed. Certificates of compliance shall include the

following information:
Statement that the product complies with the respective contract specifications.

Producer’s name and address, product trade name and catalog number (if applicable), place of product
origin, quantity of product to be furnished, and related contract plans and specification section numbers.

A certified copy of test results pertaining to the product from a certified independent testing laboratory.
At the option of Engineer certified test results shall be signed and sealed by a Professional Engineer
licensed to practice in the state of California.

Contractor shall submit Material Safety Data Sheets (MSDS) for all materials used or stored on the site
that possess a MSDS, including materials used by Contractor for maintenance of equipment.

5.28 NOTICE OF POTENTIAL CLAIM:
Attention is directed to Section 5-1.43 “Potential Claims and Dispute Resolution,” of the Caltrans

Standard Specifications.

5.29 PRESERVATION OF EXISTING MONUMENTS:
Preservation of existing monuments shall be Contractor’s responsibility. Contractor shall notify Engineer
of all monuments that may/will be disturbed by construction operations. Engineer will tie off said

monuments and provide Contractor a notice to proceed.

Once Contractor is finished with its construction operations, Engineer will relocate the monuments.
Contractor shall install a monument will with concrete collar at each location which shall conform to the
provisions in Section 22-1 “Survey Monuments” and Drawing M-1 “Monument Detail”, of the Standard
Specifications and these special provisions.
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Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all
the work involved with protecting existing monuments as specified above, shall be considered as included
in the prices paid for the various contract items of work and no additional compensation will be allowed

therefore.

5.30 INTERNET BASED CONSTRUCTION MANAGEMENT SYSTEM:

General

The Engineer and Contractor shall utilize Virtual Project Manager (http://www.virtual-pm.com/),
herein after called VPM, for submission of all data and documents (unless specified otherwise in this
Section) throughout the duration of the Contract. VPM is an electronic project management system
accessible through the Internet used to create, share, and review construction management
documentation. VPM is provided by the Engineer at no cost to the Contractor. VPM will be made
available to all Contractors’ personnel, subcontractor personnel, suppliers, consultants, Engineer, and
any of Engineer’s representatives or agents. The joint use of this system is to facilitate electronic exchange
of information, automation of key processes, electronic notification of project activity, and overall
management of contract documentation. VPM shall be the primary means of project information

submission and management.

The Engineer will establish the Contractor’s access to VPM by enabling access and assigning user profiles
to Contractor personnel, including subcontractors and suppliers, as requested by Contractor. All
authorized personnel shall have an individual user profile; no joint-use or shared user profiles will be
allowed. Each user profile shall be assigned to a user group and have specific permission settings and
privileges based on the user’s need within VPM. Entry of information exchanged and transferred between
the Contractor and its subcontractors and suppliers on VPM shall be the responsibility of the Contractor.

The Contractor shall use computer hardware and software that meets the requirements of the VPM
system. As recommendations are modified by VPM, the Contractor will upgrade their system(s) to meet
or exceed the recommendations. Upgrading of the Contractor's computer systems will not be justification
for a cost or time modification to the Contract. The Contractor shall ensure its own connectivity to VPM

through their internet service provider.

The Contractor shall be responsible for the validity of the information they place in VPM, for the training
of their personnel to understand and utilize VPM, as well as the provision and accessibility of adequate
resources to connect with VPM. Accepted users shall be knowledgeable in the use of computers,
including Internet browsers, email programs, and the Portable Document Format (PDF) document type.
The Contractor shall utilize the existing forms in VPM to the maximum extent possible. If a form does
not exist in VPM the Contractor must include their own form or a form provided by the Engineer as an
attachment to a submittal, RFI, or other document within VPM. Note that only the following file types
are accepted as attachments to documents within VPM: PDF files, Microsoft Word (DOC) files, Microsoft
Excel (XLS) files, picture files (JPG, TIFF, BMP, JPEG, etc.). PDF documents will be created through
electronic conversion prior to uploading, such as through a “print to file” feature or “save as pdf” feature,
rather than optically scanned whenever possible.

Contractor shall provide a list of key VPM personnel for the Engineer’s acceptance. The list shall include
the following information: first name, last name, address, title, office phone number, cell phone number,
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and email address. The Engineer is responsible for adding and removing users from the system and

establishing read, write, and approval permission levels.

Company Documents

This area is reserved for general documentation not related to a specific project. Only the Engineer shall
post content in this area. Examples of content found in this area are: the City of Turlock Standard
Specifications and Drawings, the 2010 Caltrans Standard Specifications, and the 2010 Caltrans Standard

Plans. All files are in PDF format.

Project Summary

The project summary tab provides an overall summary of the project. It includes the current weather,
the working days remaining and a summary of work for the past week. The summary of work is generated
from the City’s project inspector and the daily logs. This tab is for information only and the Contractor

shall not take any action here.

Task Manager

The project schedule the Contractor submits is converted into a format that is uploaded by the Engineer
into the task manager tab. The Contractor is responsible for providing schedule updates to the Engineer
whenever the work progress in a manner different than the approved schedule.

Change Order Manager

The change order manager tab shall be used to track project change orders. Any potential change orders
shall be tracked as a Request for Information (RFI) in the RFI tab. Once the Engineer agrees that a RFI
will result in a contract change order, a new contract change order shall be created by the Engineer in the
change order manager tab. The Engineer will finalize the contract change order through this tab. Once
the change order is finalized, the Engineer will present the contract change order at a City Council
meeting. After City Council approval the Engineer will make payment on the contract change order.

Transmittals

The transmittal tab shall be used to communicate general project information amongst all parties as well
as used by the Contractor in the submission of certified payroll reports. The Engineer will upload the
project-specific information including: bid documents, conformed plans, conformed specifications and
the Notice to Proceed to the transmittal tab.

The Contractor shall submit certified payroll reports on a weekly basis through the transmittal tab. Each
week shall have a separate transmittal where all the certified payroll reports and statements of non-

performance for each contractor shall be posted.

Submittals
All submittals shall be submitted through the submittal tab. The preferred document type is PDF.

Before making submittals, the Contractor shall ensure that products and materials will be available in the
quantities and in the time required by the Contract and the approved schedule of activities. Each submittal
shall be legible and clearly identify, by highlighting, arrows or other defined and permanent mark, the

products and materials proposed for use.
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All submittals shall be generated from the prime contractor and any submittals that are uploaded by
subcontractors or suppliers will not be reviewed. Contractor shall carefully review all subcontractor and
suppliers submittals before submitting it to the Engineer for review. If a submittal contains extraneous
information, unmarked options or is otherwise incomplete, it will be rejected and the Contractor shall
make corrections and upload the resubmittal. Any resubmittal shall be made to the same transmittal item
in VPM.

Submittals shall be processed by the Engineer within ten working days after upload to VPM. The Engineer
will review submittals for general conformance with the Contract Documents and standards. Suchreview
by the Engineer shall not relieve the Contractor of any responsibility for full compliance with the Contract
Documents. Unless specifically authorized to do so by the Engineer, the Contractor shall not procure,
manufacture, or fabricate any part of the contract work until submittals related to said contract work have

been approved by the Engineer.

Each submittal shall have a unique title that is comprised of the item followed by a comma and the section
of the specifications that reference the item (e.g. Minor Concrete, Section 8.01). The submittal type shall
either be project materials or project information. The submittal description shall be used to identify any
pertinent information or list a description of the item being submitted.

Certificates of compliance shall be submitted through the submittal tab. The submittal type shall be

“certificate of compliance”.

The Contractor shall submit progress invoices on the last working day of the month through the
transmittal tab (select “progress invoice” for the type). The Engineer will review the submitted content
and if found acceptable the Engineer will upload an official invoice for the Contractor to sign. The
Contractor shall sign in blue ink and upload the signed invoice to the same transmittal where the Engineer

will then process for payment.

RFls
The RFI tab shall be used to request information from the Contractor to the Engineer. The Contractor

shall create a RFI upon recognition of any event or question of fact arising from the contract work. The
RFI type for this submittal shall be “Request for Information.” The Engineer will also utilize the RFI tab
in a similar manner when there is a question for the Contractor; this RFI type shall be “Response

Required.”

The Engineer will respond to a RFI submitted by the Contractor within five days. The Contractor shall

proceed with the work unless otherwise ordered.

Daily Logs

The daily log tab is used by the City to document the activities of the work, any correspondence or
direction given in the field, safety concerns and general comments about the project. The Contractor
may view the contents of this tab for reference purposes. The information entered into the daily log tab

is used to populate the project summary tab.
WSWD
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The weekly statement of working days will be posted to the WSWD tab. VPM automatically generates
the WSWD from the information entered into the daily log tab. The WSWD shows the working days
and non-working days charged for the reporting week, any time adjustments, a work completion date
with the remaining working days left in the contract and the controlling activities for the week.

The Contractor will be allowed 15 days from the last working day of the weekly statement to protest in
writing the correctness of the statement. The Contractor shall submit a transmittal stating what is being
protested and the reasons for protest. The Engineer will respond to the protest. The Contractor may
protest the Engineer’s response by submitting a claim in accordance with Section 5.28 “Notice of Potential

Claim” of the special provisions.
5.31 BUSINESS LICENSE:

Contractor shall obtain a City of Turlock business license prior to issuance of the Notice to Proceed. The
cost of the business license is a up-front fee of eighty four dollars ($84) plus fifty cents per thousand dollars
in revenue received for work performed on the project, made payable on a semi-annual basis. Business
Licenses are obtained through the Finance Division at Turlock City Hall, 156 S. Broadway, Suite 114.
Additional information can be found on the City’s website at
http://ci.turlock.ca.us/ doingbusinessinturlock/businesslicenses/ newbusinesslicense.asp.

Full compensation for obtaining a business license as specified above shall be considered as included in the
prices paid for the various contract items of work and no additional compensation will be allowed

therefore.
SECTION 6 (BLANK)
SECTION 7 (BLANK)
SECTION 8 MATERIALS
8.01 MINOR CONCRETE:

Minor Concrete shall conform to the requirements of Section 90-2, “Minor Concrete,” of the Caltrans

Standard Specifications.
SECTION 9 DESCRIPTION OF WORK

The work consists, in general of: demolition, clearing and grubbing, earthwork, trenching, storm drain
improvements, miscellaneous concrete, roadway improvements, repair of landscape and irrigation

improvements and other associated work.

The work includes all necessary labor, materials, tools, equipment and any incidentals needed to perform

the improvements as shown on the contract plans.
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SECTION 10 CONSTRUCTION DETAILS

10.01 MOBILIZATION & DEMOBILIZATION:

Mobilization is intended to compensate the Contractor for operations including, but not limited to, those
necessary for the movement of personal, equipment, supplies and incidentals to / from the project site;
for the payment of premium cost and insurance for the project; for any necessary costs of acquisition of
equipment, including purchase and mobilization expense; and for any other work and operations which
must be performed or costs that must be incurred incident to the initiation of meaningful work at the site

and for which payment is not otherwise provided in the contract.

Payment for mobilization will be made at the contract lump sum price which will be limited to five percent
of the total base bid price. Partial payments under this item will be made in accordance with the following

provisions:

The first payment of the lump sum price for mobilization will be fifty percent of the contract lump sum
price and will be paid with the first request provided that all submissions required are submitted by the
Contractor to the satisfaction of the Engineer.

The second payment of the lump sum price for mobilization will be twenty five percent of the contract
lump sum price and shall be included in the second pay request.

The third and final payment of the lump sum price for mobilization will be included in the final pay

request.

10.02 TEMPORARY TRAFFIC CONTROL:
Temporary traffic control shall conform to Section 12 “Work Zone Mobility,” of these special provisions.

Contractor shall submit a temporary traffic control plan (TTCP) to the City for review and approval.
Approval of the TTCP must be granted prior to any activity on the project site or within the City right of

way .

The lump sum price paid for temporary traffic control shall include full compensation for furnishing all
labor, material, tools, equipment and incidentals, and for doing all the work involved in temporary traffic
control as shown on the plans, specified in the standard specifications and these special provisions, and as
required to install proposed improvements, and as directed by Engineer.

10.03 REMOVE EXISTING IMPROVEMENTS:

Concrete, asphalt concrete and all other items designated on the plans to be removed or must be removed
in order to install the improvements as shown on the plans, shall be removed and disposed of outside the
highway right of way in accordance with the provisions in Section 7-10 of the Standard Specifications.

Saw-cut all concrete and asphalt materials surfaces prior to removal.

The lump sum price paid for removing existing improvements shall include full compensation for
furnishing all labor, material, tools, equipment and incidentals, and for doing all the work involved in
removing the existing improvements as shown on the plans, specified in the standard specifications and
these special provisions, and as required to install proposed improvements, and as directed by Engineer.
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10.04 CLEARING AND GRUBBING:
Clearing and grubbing shall conform to the provisions in Section 16, “Clearing and Grubbing”, of the

Caltrans Standard Specifications.

The contract lump sum price paid for clearing and grubbing shall include full compensation for furnishing
all labor, material, tools, equipment and incidentals, and for doing all the work involved in relocating the
existing improvements as shown on the plans, specified in the standard specifications and these special
provisions, and as directed by Engineer, including the removal and disposal of the resulting material.

10.05 EARTHWORK:
Earthwork shall conform to the provisions in Section 19, “Earthwork”, of the Caltrans Standard

Specifications and these special provisions.

Surplus excavated material shall become the property of Contractor and shall be disposed of outside the
right-of-way and shall conform to the provisions in Section 7-10, “Disposal of Materials Outside the Right
of Way”, of the Standard Specifications.

All import borrow shall be backfill material type “E” as described in Section 19-3.06 of the Caltrans
Standard Specifications. All backfill material shall be compacted at 95% relative compaction for the entire
depth of imported material. The minimum compacted section shall be six inches and shall be composed

of import borrow, existing material, or a combination of both.

The contract lump sum price paid for earthwork shall include full compensation for furnishing all labor,
material, tools, equipment and incidentals, and for doing all the work involved in importing, excavating,
hauling, compacting, and removing the earthwork as shown on the plans, specified in the standard
specifications and these special provisions, and as directed by Engineer.

10.06 CATCH BASIN (TYPE SD-3):
Catch Basin (Type SD-3) shall conform to the provisions in Section 17-1.07, “Catch Basins”, of the

Standard Specifications and these special provisions.

Quantities of Catch Basin (Type SD-3) to be paid for by the each will be calculated on the basis of the
dimensions shown on the plans adjusted by the amount of any change ordered by Engineer.

The contract price paid per each for Catch Basin (Type SD-3) shall include full compensation for furnishing
all labor, material, tools, equipment and incidentals, and for doing all the work involved in installing Catch
Basins, complete in place, as shown on the plans, specified in the standard specifications and these special

provisions, and as directed by Engineer.

10.07 CATCH BASIN (OUTFALL):
Catch Basin (Outfall) shall conform to the provisions in Section 17-1.07, “Catch Basins”, of the Standard

Specifications and these special provisions.

Quantities of Catch Basin (Outfall) to be paid for by the each will be calculated on the basis of the
dimensions shown on the plans adjusted by the amount of any change ordered by Engineer.
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The contract price paid per each for Catch Basin (Outfall) shall include full compensation for furnishing
all labor, material, tools, equipment and incidentals, and for doing all the work involved in installing Catch
Basins, complete in place, as shown on the plans, specified in the standard specifications and these special

provisions, and as directed by Engineer.

10.08 12” STORM DRAIN PIPE (PVC SDR 26):

Contractor shall install storm drain pipe in accordance with the Standard Specifications and Drawings, the
project plans and these special provisions. Pipe material shall be 12” PVC SDR-26. Contractor shall
trench in accordance with Section 14, “Trenching and Backfilling”, and Standard Drawing T-2 of the

Standard Specifications and these special provisions.

Quantities of storm drain pipe to be paid for on the linear foot shall be calculated on the basis of the
dimensions shown on the plans, in the horizontal plane, and adjusted by the amount of change order by
the Engineer. Specifically included in the measurement and payment of storm drain pipe is the trenching,
excavation and replacement of any improvements that are disturbed due to the installation of the pipe.

The contract price paid per linear foot for Storm Drain Pipe shall include full compensation for furnishing
all labor, materials, tools, equipment, and incidentals and for doing all the work involved in constructing
the storm drain pipe, complete in place, as shown on the plans, and as required by law, as specified in the
Standard Specifications and these Special Provisions, and as directed by the Engineer.

10.09 MINOR CONCRETE (CURB & GUTTER):
Material for minor concrete shall conform to Section 8.01 “Minor Concrete” of these special provisions.

Contractor shall submit a certificate of compliance for all minor concrete.

Lines, grades, dimensions and general construction of curb & gutter shall conform to the Standard
Specifications and Drawings, “Curb and Gutter” on Standard Drawing C-1. Weakened plane joints shall
be placed every ten (10) linear feet with expansion joints placed every fifty (50) linear feet.

The contract price paid per linear foot for Minor Concrete (Curb & Gutter) shall include full
compensation for furnishing all labor, materials, tools, equipment, and incidentals and for doing all the
work involved in constructing the curb & gutter, complete in place, as shown on the plans, and as required
by law, as specified in the Standard Specifications and these Special Provisions, and as directed by the

Engineer.

10.10 MINOR CONCRETE (RESIDENTIAL SIDEWALK):

Material for minor concrete shall conform to Section 8.01 “Minor Concrete,” of these special provisions.
Contractor shall submit a certificate of compliance for all minor concrete.

Lines, grades, dimensions and general construction of curb & gutter and sidewalk shall conform to the

City of Turlock Standard Drawings
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Quantities of Minor Concrete (residential sidewalk) to be paid for by the square foot will be calculated on
the basis of the dimensions shown on the plans adjusted by the amount of any change ordered by Engineer.

The contract price paid per square foot for Minor Concrete (residential sidewalk) shall include full
compensation for furnishing all labor, material (including adhesive, or reinforcing steel and dowels for
anchoring, and expansion joint material), tools, equipment and incidentals, and for doing all the work
involved in constructing Minor Concrete, complete in place, as shown on the plans, specified in the
standard specifications and these special provisions, and as directed by Engineer.

10.11 MINOR CONCRETE (ACCESS RAMP):
Access Ramps shall conform to the provisions of Section 13, “Concrete Construction” of the Standard
Specifications and the 2010 ADA Standards.

Contractor shall construct access ramps as located on the plans and in accordance with Section 13 of the

Standard Specifications.
Detectable warning surfaces shall be “ARMOR-TILE” or approved equal.

The Contractor shall install detectable warning surfaces in a manner that extends the entire width of the

opening of the ramp for a depth of 3 feet.

Quantities of Access Ramp to be paid for by the each will be calculated on the basis of the dimensions
shown on the plans adjusted by the amount of any change ordered by Engineer. The limits of the access
ramp are from the beginning of the curve (BC) to the end of the curve (EC). The items measured in the
access ramp are all of the concrete including curb and gutter, sidewalk, raised curb and all sloping to make

ramp accessible, all detectable warning surfaces and grooving details.

The contract price paid per each for Access Ramp shall include full compensation for furnishing all labor,
material (including detectable warning surfaces), tools, equipment and incidentals, and for doing all the
work involved in constructing Access Ramps, complete in place, as shown on the plans, specified in the
standard specifications and these special provisions, and as directed by Engineer.

10.12 CLASS II AGGREGATE BASE:
Aggregate base shall conform to the provisions in Section 26, “Aggregate Base”, of the Caltrans Standard

Specifications and these special provisions.

Paragraph 2 of Section 26-1.02A, “Class 2 Aggregate Base”, shall be amended to read as follows:
“Aggregate shall conform to the grading and quality requirements shown in the following tables.”

The aggregate base grading shall be %” maximum and shall be class 2.
Quantities of Aggregate Base to be paid for by the cubic yard will be calculated on the basis of the

dimensions shown on the plans adjusted by the amount of any change ordered by Engineer. No allowances
will be made for Aggregate Base placed outside those dimensions unless otherwise ordered by Engineer.
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The contract price paid per cubic yard for Aggregate Base shall include full compensation for furnishing
all labor, material, tools, equipment and incidentals, and for doing all the work involved in constructing
Aggregate Base, complete in place, as shown on the plans, specified in the standard specifications and these

special provisions, and as directed by Engineer.

10.13 MANHOLE:
Manholes shall conform to the provisions in Section 17-01.06, "Precast Manhole Sections," Drawing S 3
and Drawing S 4 of the City of Turlock Standard Specifications and Drawings, the plans and these special

pr ovisions.

Manhole will be paid for by the each and shall include all tools, labor, and materials and will be determined
by the Engineer.

10.14 PREPARE EXISTING SURFACE:

Contractor shall prep the existing surface prior to placing HMA. Prepping the surface shall consist of
sweeping the entire area to remove debris, organic matter, dirt, etc. Any work that will be required to
fill potholes or make the surface suitable for paving shall be paid as extra work, through force account.

A pothole is defined as any hole or depression in the pavement that is less than 1 square yard in size and is
1” or greater in depth. Potholes shall be filled and compacted with Hot Mix Asphalt Type A and shall
conform to Section 39, “Hot Mix Asphalt” of the 2010 Caltrans Standard Specifications.

Prior to placing the Hot Mix Asphalt the pothole and surrounding area shall be cleaned and all surfaces
shall be tack coated per Section 39, “Hot Mix Asphalt” of the Standard Specifications.

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all
of the work involved with preparing the existing surface as specified above, shall be considered as included
in the price paid for HMA and no additional compensation will be allowed therefor.

10.15 HOT MIX ASPHALT (PG 64-10):
Hot Mix Asphalt (HMA) shall conform to the provisions in Section 39, “Hot Mix Asphalt,” of the Caltrans

Standard Specifications.

The HMA construction process shall be method. The aggregate gradation shall be ¥4” and the HMA type
shall be type A. The binder shall be PG 64-10.

Section 39-1.12C “Profilograph” of the Caltrans Standard Specifications shall not apply.

Contractor shall tack coat all surfaces to receive HMA and shall conform to the Caltrans Standard
Specifications Section 39, “Hot Mix Asphalt.”

The contract price paid per ton of HMA shall include full compensation for traffic control, furnishing all
labor, materials, tools, equipment and incidentals, and for doing all the work involved in placing,
compacting, and quality-control of hot mix asphalt as shown on the plans, as specified in Standard
Specifications and these Special Provisions, and as directed by the Engineer.
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10.16 ADJUST FRAMES AND COVERS TO GRADE:
Frames and covers of new and existing manholes, valve boxes, monuments, etc, shall be adjusted to grade
and shall conform to the provisions in Section 12-12, “Adjusting Manhole Frames, Monuments and Valve

Boxes”, of the Standard Specifications and these special provisions.

The contract price paid per each for Adjusting Frames and Covers to Grade shall include full compensation
for furnishing all labor, material, tools, equipment and incidentals, and for doing all the work involved in
Adjusting Frames and Covers to Grade, complete in place, as shown on the plans, specified in the standard

specifications and these special provisions, and as directed by Engineer.

10.17 THERMOPLASTIC STRIPING AND MARKINGS:

All traffic stripes and pavement markings shall conform to Section 84, “Traffic Stripes and Pavement
Markings,” of the Caltrans Standard Specifications. All striping and markings shall be Thermoplastic and
shall conform to Section 84-2, “Thermoplastic Traffic Stripes and Pavement Markings,” of the Caltrans
Standard Specifications.

Pavement markings shall be measured in accordance with the Caltrans Standard Plans by the square foot.
Thermoplastic striping and markings shall be placed 7 calendar days after paving work has ceased.
Traffic stripes shall be measured by the linear foot, respective to the detail on the Caltrans Standard Plans.

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all
of the work involved with thermoplastic striping and markings as specified above, shall be considered as
included in the price paid for HMA and no additional compensation will be allowed therefor.

10.18 PAVEMENT MARKERS:
All pavement markers shall conform to Section 85, “Pavement Markers,” of the Caltrans Standard

Specifications.

Contractor shall install blue raised reflective pavement markers to mark fire hydrant locations. The blue
reflective pavement markers shall be placed 6 inches from the centerline stripe or approximately center
of the pavement where there is no centerline stripe on the side nearest the fire hydrant.

Ceramic markers shall not be used.
Pavement markers shall be placed 7 calendar days after paving work has ceased.

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all
of the work involved with pavement markers as specified above, shall be considered as included in the
price paid for HMA and no additional compensation will be allowed therefor.

10.19 EROSION CONTROL:

Contractor is required to provide an Erosion and Sediment Control Plan (ESCP) for review and approval
by the City of Turlock Engineering Division. A blank ESCP worksheet is available to download from the
City’s website at https://ci.turlock.ca.us/ buildinginturlock/landdevelopment/improvementplan.asp.
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The plan must be approved prior to beginning of work on-site. Contractor shall implement Best
Management Practices (BMPs) before construction occurs both in the area of work, as well as staging
areas. Contractor shall maintain BMPs in good working condition at all times. Contractor shall provide
drain inlet protection, at a minimum. The completed ESCP and required BMPs must be in place prior to

soil disturbing construction activities.

The cost to create and implement an ESCP shall be considered as included in the various contract items,

and no additional compensation shall be made.

10.20 PAINT RED CURB:

Contractor shall paint face and top of curbs red in accordance with the current MUTCD as identified on
the project plans and as directed by the Engineer. Contractor shall submit product information of the
paint to be used.

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all
of the work involved with paint red curb as specified above, shall be considered as included in the price
paid for minor concrete (curb & gutter) and no additional compensation will be allowed therefor.

10.21 FINAL CLEANUP:

Upon completion of the work, the Contractor shall remove all equipment, debris, and shall leave the site
in a neat clean condition to the satisfaction of the Engineer. The Contractor shall clean the area of all
construction related materials and sweep the entire project area including sidewalk and gutter thoroughly.
All construction signs, cones, barricades, and conflicting markings shall be removed. At the request of
the Contractor, a final punchlist will be provided. After all items of the punchlist have been completed
to the satisfaction of the Engineer, the Engineer will issue substantial completion. The accrual of working
days will cease after substantial completion has been issued.

10.22 SHORING:
Contractor shall install a shoring system for the protection of workers and shall conform to Cal-OSHA

requirements. Contractor shall submit shoring system to the Engineer for review and approval.
Contractor shall not start activities that require shoring to be in place before the shoring system is accepted

and approved by the Engineer.

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all
of the work involved with shoring as specified above, shall be considered as included in the price paid for
the various items that require shoring and no additional compensation will be allowed therefor.

10.23 REPAIR LANDSCAPE AND IRRIGATION:

Contractor shall repair the existing landscaping and landscape irrigation system in areas where existing
landscaping and irrigation is removed or damaged for the placement of forms and to perform the work.
All materials used in the repair the existing landscaping and irrigation system shall be in accordance with
section 19, “Landscaping and Irrigation Materials,” of the City of Turlock Standard Specifications and
Drawings and these special provisions, unless otherwise directed by the Engineer.

TURF GRASS:
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Turf grass shall be installed in areas where existing lawn is removed for the placement of forms and to
perform the work. Turf grass shall be fresh, clean, living runner sections of grass matching the existing
in place hybrid and shall be free of turf diseases, insects and weeds and shall be capable of healthy vigorous
growth. All necessary soil amendments, including but not limited to top soil, fertilizers, organic
amendments and mulch shall be considered as included in the contract price paid for turf grass.

HARDSCAPE AND XEROSCAPE:

Hardscape and xeriscape shall be installed in areas where existing hardscape or xeriscape is removed for
the placements of forms and to perform the work. Hardscape and xeriscape shall match existing in place
improvements and shall be free of deleterious materials and pests.

The contract lump sum price paid for repair landscape and Irrigation shall include full compensation for
furnishing all labor, material, tools, equipment and incidentals, and for doing all the work involved in
landscape repair as shown on the plans, specified in the standard specifications and these special provisions,

and as directed by Engineer.

SECTION 11 (BLANK)
SECTION 12 WORK ZONE MOBILITY

POLICY:
To provide a smooth and efficient flow of traffic, while retaining safety through the roadway work zone.

TRAFFIC MANAGEMENT PLAN:

Temporary Traffic Control Plan

The Contractor shall develop and submit a temporary traffic control plan (TTCP) to the Engineer for
review. The TTCP shall be prepared and signed by a person competent to perform said design. If the
Engineer accepts the TTCP, the Contractor shall implement the TTCP.

The Contractor will be allowed to close lanes of traffic to accomplish the Work, provided that one lane
in each direction is open to traffic. If the Work requires closure of lanes that would make it impossible
to leave one lane in each direction open to traffic, the Contractor will be allowed to use flaggers and have
one lane of traffic open. The Contractor will bear the entire cost of the flagging.

The Contractor will not be allowed to close the road to traffic at any point.

Contractor shall meet the requirements outlined in Section 11 of the City of Turlock Standard

Specifications.
The Contractor shall bear the full cost of ﬂagging operations.

The Contractor shall only be allowed to place traffic control devices for closures of lanes in areas where
Work is occurring. If an area is not being worked on, the traffic control devices must not restrict traffic.
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In times of low visibility (dark, foggy, etc.) the Contractor shall affix flashing beacons to all traffic control

devices in a standard method.

If any component in the traffic control system is displaced, or ceases to operate or function as specified,
from any cause, during the progress of the work, Contractor shall immediately repair said component to
its original condition or replace said component and shall restore the component to its original location.

The cost of repairing or replacing said traffic control devices shall be the responsibility of Contractor. The
cost of supplying any and all traffic control devices shall be considered as included in other contract items
of work and no additional compensation will be allowed therefore.

If the Contractor does not adhere to the accepted TTCP, the Engineer will shut down the Contractor for
the remaining day and any subsequent days it take the Contractor to make traffic control devices adhere

to the accepted TTCP. Such shut downs are not subject to additional working days.

SECTION 13 (BLANK)

72



